

ACC 078/4/2/TO

10000/150/173

ACC/1, MISC.
SEPT., OCT. 19

00/150/173

ACC/1, MISC. PROJECTS TOSCANA
SEPT., OCT. 1944

Toscano - Misc. Projects acc/1



MINISTERO DELLE CORPORAZIONI

DIREZIONE GENERALE DELL'INDUSTRIA
UFFICIO STUDI E RICERCHE

0781117

**BOLLETTINO SETTIMANALE
DEI PREZZI E DEI CAMBI**



7-3 SEP 44

BOLLETTINO SETTIMANALE
DEI PREZZI E DEI CAMBI



13 SEP 44
20 OCT 44

Roma,

10000 / 150 / 173

THIS FOLDER
CONTAINS PAPERS

FROM SEP. 1944

TO OCT. 1944

CATALOGUE.

G. SACCONI - ROMA

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION

670-58
 Form ACC/I
 (Estimate
 Rev-7 June 44)

Estimate of Work to be carried out

Note: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H.Q., File, one to be returned to the regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATE-CAPITAL EXPENDITURE

(APPROX. LB)

- 1)= (a) Building, Bridge, Road, Power Sta, Tunnel, etc, and location. *Bridge across the torrent Lanzo near Paganico*
- (b) By contract or direct labour... *By Contract*
- (c) Amount of approximate estimate... *£ 1,970,000, = 2,020,000.00*
- (d) Urgency of project... *The most urgent*
- (e) Probable time for completion... *4 months*
- (f) Special remarks. *Absolutely necessary for the resumption of the traffic between Grosseto and the mountain area...*

2)= Certificates:

(a) Certified that the attached approximate estimate amounting to 2,020,000 ~~£~~ *£ 1,970,000, =* has been prepared by *Eng. Nelli (Chief of the provincial technical office of Grosseto)* by order of GENIO CIVILE Grosseto, has been examined by me, it covers the full requirements of the project, and is reasonable in amount.

Italian

Engineer

Signature... *Prinarius Lodovico*

Official designation *Ingegnere Civile*

Date and place *Grosseto 11-10-1944*

(b) I agree with the preceding certificate and recommend approval.

R. Lee Regional Engineer or his representative.

3)= Approved. (Highway Fund)
 (Other Fund)

Thompson 28/10/44
 Chief, Public Works Div. I. & U. Sub-Comm
 ACC.

4)= Approved.

G. K. Reade

220/

Li. Colonel R. E. Director, I. & U. Sub-Commission A.C.C.

Deputy }
 Acting } Director

P. W. & U. Sub-Commission

(Allied Commission)

(Commission)

Form. ACC/I
(Estimate
Rev June 44)

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB - COMMISSION

Estimate of Work to be carried out

Note: This form to be filled in triplicate one copy to be retained in Sub. Comm. H.Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATE - CAPITAL EXPENDITURE.
(APPROPRIATE)

1. (a) Building, Bridge, Road, Power, Stn. Pumping Stn. and location: Survey works restore and project bridges Conuen Magliano.
- (b) By contract or direct labour: By contract
- (c) Amount of approximate estimate L. 150.000,00
- (d) Urgency of project : very urgent
- (e) Probable time for completion: one months
- (f) Special remarks: works have character of great necessity to public objects.

2. Certificates.

- (a) Certified that the attached approximate estimate amounting to L. 150.000 (lire hundred fifty thousand) has been prepared by me, it covers the full requirements of the project, and is reasonable in amount.

Signature: *Primo...*

Official Designation: Ingegnere Dirigente Genio Civile

Date, and place : Grosseto, 5 Ottobre 1944

- (b) I agree with the preceding certificate and recommend approval.

Date, 23 Oct 44

Regional Engineer or His Representative.

3. Approved by...

1. (a) Building, Bridge, Road, Power; Stn. Pumping Stn. and location: Survey works restore and project bridges Conuen Mugliano.

(b) By contract or direct labour: By contract

(c) Amount of approximate estimate L. 150.000,00

(d) Urgency of project : very urgent

(e) Probable time for completion: one month

(f) Special remarks: Works have character of great necessity to public objects.

2. Certificates.

(a) Certified that the attached approximate estimate amounting to L.150.000 (lire hundred fifty thousand) has been prepared by me, it covers the full requirements of the project, and is reasonable in amount.

Signature: Primo...

Official designation: Ingegnere Dirigente Genio Civile

Date, and place: Grosseto, 5 Ottobre 1944

(b) I agree with the preceding certificate and recommend approval.

Date, 23 Oct 44

Regional Engineer or His Representative.

3. Approved (Highway Fund)
(Other Funds)

2203

MAJOR R.E.

Chief-Engineer = Highway = P.W. & U. = Sub. Comm. = A.C.C.
Regional Engineer

Lt. Colonel R. E.

Deputy Director
Acting

P. W. & U. Sub-Commission

(Chief Commission)

Director. P.W. & U. Sub. Comm. A.C.C.

FORM ACC. 1
(Estimate Rev - 7 June 44)

ALLIED CONTROL COMMISSION

PUBLIC WORKS AND UTILITIES SUB-COMMISSION

ESTIMATE OF WORK TO BE CARRIED OUT

Perizia lavori da eseguirsi

LIV-S

NOTE: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works. Publici.

ESTIMATE - CAPITAL EXPENDITURE

Perizia	Costo	Region	Province
		TOSCANA	LIVORNO
(APPROVALS)			
Approvazioni			

1. (a) Building, Bridge, Road, Power Stn, Pumping Stn etc. and location REPAIR WORK SEWERAGE
Fabbricato, ponte, strada, centrale elettrica, centrale idraulica etc. e località IN LIVORNO
- (b) By contract or direct labour Direct labour
Per contratto o lavoro in economia
- (c) Amount of approximate estimate LIRE 1.200.000
Ammontare della perizia
- (d) Urgency of project: VERY URGENT
Urgenza del progetto
- (e) Probable time for completion
Data probabile per l'esecuzione
- (f) Special remarks THIS WORK IS VERY URGENT FOR PUBLIC HEALTH
Note speciali

2. Certificates: Certificati

- (a) Certified that the attached approximate estimate amounting to lire 1.200.000
Certifico che l'acclusa perizia ammontante a lire

has been prepared by me: it covers the full requirements of the project, and is reasonable in amount.
è stata preparata da me; essa risponde a tutti i dati richiesti dal progetto e l'ammontare è ragionevole.

Signature
Firma

Italian Engineer
Ingegnere Italiano

Official designation
Designazione ufficiale

Chief Engineer

Date, and place 7 SEPTEMBER 1944 LIVORNO
Data e luogo

(b) I agree with preceding certificate and recommend approval.

2202

sarà restituito all'Ingegnere Capo della Regione dopo l'approvazione ed una sarà inviata al ministero dei Lavori Pubblici.

ESTIMATE - CAPITAL EXPENDITURE

Perizia	Costo	Region TOSCANA
(APPROVALS)		Province LIVORNO
Approvazioni		

1. (a) Building, Bridge, Road, Power Stn, Pumping Stn etc. and location **REPAIR WORK SEWERAGE**
 Fabbricato, ponte, strada, centrale elettrica, centrale idraulica etc. e località **IN LIVORNO**
- (b) By contract or direct labour **Direct labour**
 Per contratto o lavoro in economia
- (c) Amount of approximate estimate **LIRE I.200.000**
 Ammontare della perizia
- (d) Urgency of project: **VERY URGENT**
 Urgenza del progetto
- (e) Probable time for completion
 Data probabile per l'esecuzione
- (f) Special remarks **THIS WORK IS VERY URGENT FOR PUBLIC HEALTH**
 Note speciali

2. Certificates:
Certificati

- (a) Certified that the attached approximate estimate amounting to lire **I.200.000**
 Certifico che l'acclusa perizia ammontante a lire

has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.
 è stata preparata da me; essa risponde a tutti i dati richiesti dal progetto e l'ammontare è ragionevole.

Signature
Firma

Italian Engineer
Ingegnere Italiano

Official designation
Designazione ufficiale

Spares
Chief Engineer

Date, and place **1 SEPTEMBER 1944 LIVORNO**
 Data e luogo

- (b) I agree with the preceding certificate and recommend approval.

W. & U. Sub Commission
MAJOR R.E. Date **26 Oct 44**

Regional Engineer, or his representative.

2. Approved. **(Highway Fund)**

(Other funds)

W. & U. Sub Commission
Chief

3. Approved.

Lt. Colonel Director Public Works and Utilities. Sub-Commission A.C.C.

Deputy } Director
Acting }

W. & U. Sub Commission

(Attied Commission)

2202

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION

GRD 89
 Form ACC/I
 (Estimate
 Rev-7 June 44)

Estimate of Work to be carried out

Note: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H.Q., File, one to be returned to the regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATES-CAPITAL EXPENDITURE

(APPROVALS)

- 1)= (a) Building, Bridge, Road, Power Sta, Laying
 Sta etc, and location... *Bridge across river Ombrone near Sasso*
 (b) By contract or direct labour... *By contract*
 (c) Amount of approximate estimate... *£ 3,280,000, #*
 (d) Urgency of project... *The most urgent*
 (e) Probable time for completion... *5 months*
 (f) Special remarks... *Absolutely necessary for the resumption of the traffic between Grosseto and the mountain area.*

2)= Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire *3,280,000, #* has been prepared by *Eng. Nelli (Chief of provincial technical office of Grosseto)* by order of GENIO CIVILE-Grosseto, has been examined by me, it covers the full requirements of the project, and is reasonable in amount.

Italian {

Signature *Perrinucci*

Engineer {

Official designation *Ingegnere Dirigente*

Date and place *11 October 1944*

I agree with the preceding certificate and recommend approval.

R. Lee *Major RE* Date *23 Oct 44*
 Regional Engineer or his representative.

- 3)= Approved: (Highway Fund)
 (Other Fund)

Thompson *24/10/44*
 Chief, Public Works Div. P.W. & U. Sub-Comm
 ACC.

- 4)= Approved:

.....
 Lt. Colonel R. E. Director, P.W. & U. Sub-Commission A.C.C. **23**
 Deputy }
 Acting } Director
 W. & U. Sub Commission
 (Allied Commission)

Pisa 13
FORM ACC. 1
(Estimate Rev - 7 June 44)

ALLIED CONTROL COMMISSION

PUBLIC WORKS AND UTILITIES SUB-COMMISSION

ESTIMATE OF WORK TO BE CARRIED OUT

Perizia lavori da eseguirsi

NOTE: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works. This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works. This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATE - CAPITAL EXPENDITURE

Region VIII

Province Pisa

(APPROVALS)

Approvazioni

1. (a) Building, Bridge, Road, Power Stn, Pumping Stn etc. and location *debris*
Fabbicato, ponte, strada, centrale elettrica, centrale idraulica etc. e località *removing ruins in the quarter S. Martino in Pisa*

(b) By contract or direct labour *By contract*
Per contratto o lavoro in economia

(c) Amount of approximate estimate *L. 1.800.000,=*
Ammontare della perizia

(d) Urgency of project: *Urgent*
Urgenza del progetto

(e) Probable time for completion *days 30*
Data probabile per l'esecuzione

(f) Special remarks *do not want controlled materials a number of*
Note speciali

2. Certificates:
Certificati

(a) Certified that the attached approximate estimate amounting to lire *1.800.000,=*
Certifico che l'acclusa perizia ammontante a lire

has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.
è stata preparata da me; essa risponde a tutti i dati richiesti dal progetto e l'ammontare è ragionevole.

Signature *Francesco Scialese*
Firma

Italian Engineer
Ingegnere Italiano

Official designation *Head Engineer Genio Civile*
Designazione ufficiale

Date, and place *Pisa, 12 Ottobre 1944*
Data e luogo

(b) I agree with preceding certificate and recommend approval

221

sarà restituita all'Ingegnere Capo della Regione dopo l'approvazione ed una sarà inviata al Ministero dei Lavori Pubblici.

ESTIMATE - CAPITAL EXPENDITURE

Perizia Costo

Region VIII

(APPROVALS)

Approvazioni

Province Pisa

1. (a) Building, Bridge, Road, Power Stn, Pumping Stn etc. and location *delvio*
 Fabbricato, ponte, strada, centrale elettrica, centrale idraulica etc. e località *perovino; ruins in the quarter S. Martino in Pisa*

(b) By contract or direct labour *By contract*
 Per contratto o lavoro in economia

(c) Amount of approximate estimate *L. 1.800.000,-*
 Ammontare della perizia

(d) Urgency of project: *Urgent*
 Urgenza del progetto

(e) Probable time for completion *days 30*
 Data probabile per l'esecuzione

(f) Special remarks *do not want controlled materials a number of*
 Note speciali

small contract; my the necessary. All

2. Certificates:
Certificati

(a) Certified that the attached approximate estimate amounting to lire *1.800.000,-*
 Certifico che l'acclusa perizia ammontante a lire

has been prepared by me: it covers the full requirements of the project, and is reasonable in amount.
 è stata preparata da me: essa risponde a tutti i dati richiesti dal progetto e l'ammontare è ragionevole.

Italian Engineer
Ingegnere ItalianoSignature
FirmaOfficial designation Head Engineer Genio Civile
Designazione ufficialeDate, and place *Pisa, 12 Ottobre 1944*
Data e luogo

(b) I agree with preceding certificate and recommend approval.

MAJOR R.E. Date *17 Oct 44*

Regional Engineer, or his representative.



2. Approved. Highway Fund

(Other funds)

Chief, Public Works Div. P. W. & U. Sub-Comm. A.C.C.

Director Public Works and Utilities, Sub-Commission A.C.C.

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB = COMMISSION

Form. ACC/I
(Estimate
revised 7 June 44)

GRO 70

Estimate of Work to be carried out

Note: This to be filled in triplicate, one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent the Minister of Public Works.

ESTIMATE = CAPITAL EXPENDITURE
(Approvals)

M 186

1. (a) Building, Bridge, Road, Power
Stn, Pumping Stn, etc. and location Removal of debris Orbetello
- (b) By contract or direct labour: by contract
- (c) Amount of approximate estimate L. 986.000 *1,409,000.00*
- (d) Urgency of project : very urgent
- (e) Probable time for completion: one month
- (f) Special remarks: maxim urgency of public.
2. Certificates.
- (a) Certified that the attached approximate estimate amounting to L. 986.000 (Nine hundred eighty six hundred) has been prepared by me, it covers the full requirements of the project, and is reasonable in amount.

Italian
Engineer

(Signature *Enrico Lodovico*
(Official Designation Ingegnere Dirigente Genio
(Civile
(Date, and place 14 Settembre 1944

- (b) I agree with preceding certificate and recommend approval.

Date, 17 Oct. 44.

P. L. Lee Major R.E.
Regional Engineer, or his Representative.

3. Approved: (Highway Fund)
(Other funds)

W. Thompson M.O.C. 23/10/44.
Chief. Public Works Div. P.W. & U. Sub. Comm? A.C.C.

4. Approved.

LT. Col. R.E.
Director, P.W. & U. Sub. Comm. A.C.C.

219

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION

Form AOC/1
 (Estimate
 Rev 7 June 44)

Estimate of Work to be carried out

Note: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H.Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATES - CAPITAL EXPENDITURE

(APPROVALS)

1. (a) Building, Bridge, Road, Power Smassamento macerie in Arno presso il
 Stn, Pumping Stn etc, and location . . . Ponte Vecchio.
- (b) By contract or direct labour . . . contratto
- (c) Amount of approximate estimate . . . Lire 1.368.000.==
- (d) Urgency of project . . . Urgente
- (e) Probable time for completion . . . 70 giorni
- (f) Special remarks : -Una prima gara fra diverse imprese poichè è andata
 deserta, si cercherà di affidare l'esecuzione dei lavori ad un
 gruppo di imprese.

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to
 Lire . . . 1.368.000.== has been prepared by me; it covers the full
 requirements of the project, and is reasonable in amount.

Italian
 Engineer

Signature . . . *[Signature]*
 Official designation. L'INGEGNERE CARO DEL GENIO CIVILE
 Date, and place . . . 13 SET, 1944



(b) I agree with the preceding certificate and recommend approval

Regional Engineer, or his representative.

3. Approved. (Highway-Fund)
 (Other funds).

Chief, Public Works Div. P.W. & U. Sub-Comm. A.C.C.

Deputy
 Acting } Director

4. Approved.

Director, P.W. & U. Sub-Commission A.C.C.

LT. COL. R.E.

I 3 2 5

10 00