

ACC 078/4/3/TO

10000/150/174


ACC
OCT

10000/150/174

ACC 2 TOSCANA
OCT. 1944

Toscano- acc. / 2

Riservato personale



MINISTERO DELLE CORPORAZIONI

UFFICIO STUDI E RICERCHE

078/13/70

BOLLETTINO SETTIMANALE DEI PREZZI E DEI CAMBI

20	000	44
27	000	44

**BOLLETTINO SETTIMANALE
DEI PREZZI E DEI CAMBI**

20 OCT 44
27 OCT 44

Roma,

10000 150 174

THIS FOLDER
CONTAINS DATES

OCT. 1944

G. SACCONI - ROMA

ALBANO

221

Form ACC-2
(Contract)HEADQUARTERS
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region VIII

Province GROSSETO

CONTRACTS

Contratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia finirà al Q. G., una sarà restituita all'ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Rebuilding of the bridge on Meleta stream, near Pitigliano in province of Grosseto Strada, Ponte etc.

(b) Contractor: Società Generale Immobiliare
Impresa

(c) Address of Contractor: Roma - Via Agostino Depretis 45 A
Indirizzo dell'Impresa

(d) Number of Bids Received: Arranged by Rome HQ Office
Numero di offerte ricevute

(e) Reason for Award: H Q (Rome) awarded.
Motivo dell'aggiudicazione

(f) Remarks: Unit prices much higher than elsewhere
Note

(g) Contractor's Warehouse, rendezvous: State road 74, very near Pitigliano (Grosseto)
Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): 11,000,000.==
Ammontare del contratto (Lire)

(i) Nature of Contract: Unit work contract
Natura del contratto

(j) Contractor's Available Equipment: 3 Trucks - 2 Air compressors Hydraulic
Attrezzi di cui, dispone l'Impresa
jacks - small tools etc.

(k) Required Materials: This data available in HQ Office
Materiali richiesti

(l) Required Plant: None

2219

(b) Contractor
Impresa

(c) Address of Contractor: Roma - Via Agostino Depretis 45 A
Indirizzo dell' Impresa

(d) Number of Bids Received: Arranged by Rome HQ Office
Numero di offerte ricevute

(e) Reason for Award:..... H Q (Rome) hardt award.
Motive dell'aggiudicazione

(f) Remarks: Unit prices much higher than elsewhere

Note

(g) Contractor's Warehouse, rendezvous: State road 74, very near Pitigliano (Grosseto)
Caniliere dell'Impresa e recapito

(h) Amount of Contract (Lire): 21,000,000.00==
Ammontare del contratto (Lire)

Ammoniare del contratto (Lire)	Unit work contract
(4) Nature of Contract: Natura del contratto	

(1) Contractor's Available Equipment:
 Trucks - 2 Air compressors Hydraulic
 Attrezzi di cui dispone l'Impresa
 jacks - small tools etc. 2212

(k) Required Materials: This data available in HQ Office
Materiali richiesti

(1) Required Plant: None
Attrezzi richiesti

(m) Required Transport: None
 Trasporto richiesto

APPROVAL RECOMMENDED:

Regional Engineer

Date 20 Oct-44

APPROVED:

Thompson Date *11/11/44*
Public Works Division, P. W. & U. Sub-Commission

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission
APO 394

Region VIIIProvince GROSSETOCONTRACTSContratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Rebuilding of the bridge on "Flora" stream, near Marciano Strada, Ponte etc. (State road 74, Km. 41,8 - in province of Grosseto)

(b) Contractor Società Generale Immobiliare
Impresa

(c) Address of Contractor: Roma - Via Agostino Depretis 45 A
Indirizzo dell'Impresa

(d) Number of Bids Received: Arranged by Rome HQ Office
Numero di offerte ricevute

(e) Reason for Award: HQ (Rome) handled award
Motivo dell'aggiudicazione

(f) Remarks: Unit prices much higher than elsewhere
Note

(g) Contractor's Warehouse, rendezvous: State road 74, Km. 41,8 con "Flora" stream
Cantiere dell'Impresa e recapito
near Marciano (Grosseto)

(h) Amount of Contract (Lire): 7.500.000.=
Ammontare del contratto (Lire)

(i) Nature of Contract: Unit work contract
Natura del contratto

(j) Contractor's Available Equipment: 3 Trucks (part time) & small tools.
Attrezzi di cui dispone l'Impresa

(k) Required Materials: Data available in HQ Office

2211

one copy forwarded to Military Authority having jurisdiction.
e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Rebuilding of the bridge on "Flora" stream, near Marciano
Strada, Ponte etc. (State road 74, Km. 41,8 - in province of Grosseto)

(b) Contractor Società Generale Immobiliare
Impresa

(c) Address of Contractor: Roma - Via Agostino Depretis 45 A
Indirizzo dell'Impresa

(d) Number of Bids Received: Arranged by Rome HQ Office
Numero di offerte ricevute

(e) Reason for Award: HQ (Rome) handed award
Motivo dell'aggiudicazione

(f) Remarks: Unit prices much higher than elsewhere
Note

(g) Contractor's Warehouse, rendezvous: State road 74, Km. 41,8 con "Flora" stream
Cantiere dell'Impresa e recapito
near Marciano (Grosseto)

(h) Amount of Contract (Lire): 7.500.000.=
Ammontare del contratto (Lire)

(i) Nature of Contract: Unit work contract
Natura del contratto

(j) Contractor's Available Equipment: 3 Trucks (part time) & small tools.
Attrezzi di cui dispone l'Impresa

2211

(k) Required Materials: Data available in HQ Office
Materiali richiesti

(l) Required Plant: None
Attrezzi richiesti

(m) Required Transport: None
Trasporto richiesto

APPROVAL RECOMMENDED:

APPROVED:

Date 20 Oct 44

Regional Engineer

Chief, Public Works Division, P. W. & U. Sub-Commission

Form ACC/2
(Contract)

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

VIII
Regions.....
LIV.
Provinces.....

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, ~~Sancti Spiritus~~ **Piemonte and Campiglia Mar. - Maintenance and repairs of roads.** **Emilio Ronsky & C.**

(b) Contractor:

(c) Address of Contractor: **C/O Leghorn's communal house**

(d) Number of Bids Received: **one**

(e) Reason for Award: **Single Recommended By G.C.**

(f) Remarks: **This project guards only the wages and the rent of the**

roller, 60 KM. Heavy Port traffic to dumps.

(g) Contractor's Warehouse, rendezvous: **Not at the moment known**

(h) Amount of Contract (Lire): **1.200.000.==**

(i) Nature of Contract: **Contract by piece work**

(j) Contractor's Available Equipment:

Roller

VIII
Region.....
LIV.
Province.....

CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, ~~San Jose~~ **Piombino and Campiglia Mar. - Maintenance and repairs of roads.**
(b) Contractor: **Emilio Rensky & C.**
(c) Address of Contractor: **C/O Leghorn's communal house**
(d) Number of Bids Received: **one**
(e) Reason for Award: **Single Recommended By G.C.**

(f) Remarks: **This project guards only the wages and the rent of the roller, 60 KM. Heavy Port traffic to dumps.**
(g) Contractor's Warehouse, rendezvous: **Not at the moment known**

(h) Amount of Contract (Lire): **1.200.000.-=**

(i) Nature of Contract: **Contract by piece work**

(j) Contractor's Available Equipment: **Roller**

(k) Required Materials: **all needed materials**

(l) Required Plant: **none**

(m) Required Transport: **not at the moment known By 345 Eng's.**

APPROVAL-RECOMMENDED:

W. L. Lee Major RE. Date **Oct 26th '44**
Regional Engineer

APPROVED:

W. L. Thompson Date **1/9/44**
Chief, Public Works Division, P. W. & U. Sub-Commission

Form ACC/2
(Contract)

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region... VIII

Province... PISA

CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc.: On the Zambra Torrent near Caprona
- (b) Contractor: Coppini Ardolino
- (c) Address of Contractor: Calci
- (d) Number of Bids Received: Three
- (e) Reason for Award: Most responsible bidder
- (f) Remarks: This project also ^usees against flooding
- (g) Contractor's Warehouse, rendezvous: Calci
- (h) Amount of Contract (Lire): 375.800
- (i) Nature of Contract: Pise (23) - Zambra bridge
- (j) Contractor's Available Equipment: All small equipment - Transport not known
- (k) Required Materials: qli. Cement - 200
- (l) Required Plant: None

CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc.: On the Zambra torrent near Caprona
- (b) Contractor: Coppini Ardmino
- (c) Address of Contractor: Calci
- (d) Number of Bids Received: Three
- (e) Reason for Award: Most responsible bidder
- (f) Remarks: This project also guards against flooding
- (g) Contractor's Warehouse, rendezvous: Calci
- (h) Amount of Contract (Lire): 375.800
- (i) Nature of Contract: Pisa (23) - Zambra bridge
- (j) Contractor's Available Equipment: All small equipment - Transport not known
- (k) Required Materials: qli. Cement - 200
- (l) Required Plant: None
- (m) Required Transport: Not at the moment known

2200

APPROVAL RECOMMENDED:

P. L. L.
Regional Engineer

Date 25. Oct. 44

APPROVED:

A. J. Thompson
Chief Public Works Division, P. W. & U. Sub-Commission

Date 29/10/44

Form, ACC/2
(Contract)

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region VIII.....

Province SIE.....

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Work~~, Bridge etc.: On the Seriate (S.S.2)
- (b) Contractor: Impresa Fratelli Sensi - Soc. importo limitato
- (c) Address of Contractor: Via Clitunno 46 Rome
- (d) Number of Bids Received: One
- (e) Reason for Award: Single bid
- (f) Remarks: P.W. + A no 377 ACCI approved 16 Oct 54 refer
- (g) Contractor's Warehouse, rendezvous: c/o ing. Sergio Francia - Buonconvento Villa Sensi
- (h) Amount of Contract (Lire): 3.290.000.-
- (i) Nature of Contract: by contract
- (j) Contractor's Available Equipment: 2 trucks
- (k) Required Materials: {cement qli 350; iron bars qli 5; iron plates qli 2; nails qli 4; bricks 800.000; unslaked lime qli 900
- (l) Required Plant: None
- (m) Required Transport: None

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Work~~, Bridge etc.: On the Seriate (S.S.2)
- (b) Contractor: Impresa Fratelli Sensi - Soc. Importo limitato
- (c) Address of Contractor: Via Clitunno 46 Roma
- (d) Number of Bids Received: One
- (e) Reason for Award: Single bid
- (f) Remarks: PW + 4 no 377 A CC 1 approved 18 Oct 44 refer
- (g) Contractor's Warehouse, rendezvous: c/o ing. Sergio Francella - Buonconvento Villa Sensi
- (h) Amount of Contract (Lire): 3,290,000.-
- (i) Nature of Contract: by contract
- (j) Contractor's Available Equipment: 2 trucks
- (k) Required Materials: {cement qli 350; iron bars qli 5; iron plates qli 2; nails qli 4; bricks 800,000; unslaked lime qli 900
- (l) Required Plant: None
- (m) Required Transport: None

APPROVAL RECOMMENDED:

P. L. Lee Major RC Date Oct. 27th 44
Regional Engineer

APPROVED:

A. J. Thompson Date 1/1/44
Chief, Public Works Division, P. W. & U. Sub-Commission.

Sie 11

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Form ACC/2
(Contract)

Region VIII

Province VI

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Road~~ Bridge etc.: On the Arno torrent (S.S.2)
- (b) Contractor: ing. Pier Luigi Pionevanti
- (c) Address of Contractor: Piazza Abbazia 2 - Siena
- (d) Number of Bids Received: One
- (e) Reason for Award: Single bid
- (f) Remarks: P.N. 11 No 376 ACC/1 approved 16 oct. 44 refer
- (g) Contractor's Warehouse, rendezvous: c/o ing. Sergio Francie- Buonvento Villa Sensi
- (h) Amount of Contract (Lire): 2.370.000
- (i) Nature of Contract: by contract
- (j) Contractor's Available Equipment: 3 trucks
- (k) Required Materials: (cement qli 270; iron bars qli 27; iron plate qli 3; nails qli 5; bricks N°1500; unslaked lime qli 230)
- (l) Required Plant: None
- (m) Required Transport: None

APPROVAL RECOMMENDED: all

CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Road~~ Bridge etc.: On the Asse torrent (S.3.2)
- (b) Contractor: Ing. Pier Luigi Pionavanti
- (c) Address of Contractor: Piazza Abbazia 2 - Siena
- (d) Number of Bids Received: One
- (e) Reason for Award: Single bid
- (f) Remarks: P. N. 41 N° 376 ACCI. approved 16 Oct. 44 refer
- (g) Contractor's Warehouse, rendezvous: c/o Ing. Sergio Francia - Buonconvento Villa Sensi
- (h) Amount of Contract (Lire): 2,370,000
- (i) Nature of Contract: by contract
- (j) Contractor's Available Equipment: 3 trucks
- (k) Required Materials: (cement 411 110; iron bars 411 27; iron plate 411 3; nails 411 5; bricks 411 1500; unslaked lime 411 230)
- (l) Required Plant: None
- (m) Required Transport: None

APPROVAL RECOMMENDED:

P. L. L. *may 44* Date Oct. 27th 44
Regional Engineer

APPROVED:

P. L. L. *may 44* Date 1/8/44
Chief, Public Works Division, P. W. & U. Sub-Commission.

Form ACC/2
(Contract)

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region ..VIII.....

Province ..SIZ.....

CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Point~~, Bridge etc.: *Ca the Torna torrent (35 7)*
- (b) Contractor: *Bullio Roncky & C.*
- (c) Address of Contractor: *Casteldelpiano*
- (d) Number of Bids Received: *One*
- (e) Reason for Award: *Single bid*
- (f) Remarks: *P.W. & U. No. 375 A.C.C.I. approved 16 Oct 44 refer*
- (g) Contractor's Warehouse, rendezvous: *Castel del piano*
- (h) Amount of Contract (Lire): *1.280.000.-*
- (i) Nature of Contract: *by contract*
- (j) Contractor's Available Equipment: *2 trucks*
- (k) Required Materials: *Cement qli 130; iron bars qli 190; iron plate qli 1;*
(nails qli 2; Bricks n°40000; unslaked lime qli 1500
- (l) Required Plant: *None*
- (m) Required Transport: *None*

APPROVAL RECOMMENDED:

JLL

CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) ~~Head~~, Bridge etc.: On the ~~Thomas~~ ~~Warrant~~ (35)
 (b) Contractor: Emilio Ronsky & C.
 (c) Address of Contractor: Casteldelpiano
 (d) Number of Bids Received: One
 (e) Reason for Award: Single bid

(f) Remarks: PW & U No 375 ACCI. approved 16 Oct 44 refer

(g) Contractor's Warehouse, rendezvous: Castel del piano

(h) Amount of Contract (Lire): 1,280,000.-

(i) Nature of Contract: by contract

(j) Contractor's Available Equipment: 2 trucks

(k) Required Materials: {Cement qli 100; Iron bars qli 190; iron plate qli 1;
 (l) Required Plant: None
 (m) Required Transport: None

APPROVAL RECOMMENDED:

W. Lee Regional Engineer Date Oct. 22, 44

APPROVED:

W. Lee Chief Public Works Division, P. W. & U. Sub-Commission Date 11/1/44.

I 346