

ACC 078.2/3/SI

10000/150/229

ACC/2  
MAY

0000/150/229

ACC/2, SICILIA REGION  
MAY - OCT. 1944

*Sicilia Regio*

0782/031  
18/0/0840

44

1 JUN

44

20 OCT

25

*Sicilia Region. - acc/a*

10000 / 150/229

THIS FOLDER  
CONTAINS PAPERS  
FROM MAY 1944  
TO OCT 1944  
CATALOGUE-

| Date       | Ref | From      | Subject                               |
|------------|-----|-----------|---------------------------------------|
| 1          | —   | —         | Estimate Route 114 & Mullinsville     |
| 2 20.7.44  | 117 | Ed Bolick | Bridge Km 26.462 Route 113            |
| 3 20.7.44  | 118 | " "       | Bridge Km 25.800 Route 113            |
| 4 20.7.44  | 119 | Ed Bolick | Bridge Speedhorns on SS 113           |
| 5 20.7.44  | 120 | " "       | Road 113 - 243 km                     |
| 6 20.7.44  | 156 | " "       | Bridge Greenhills                     |
| 7 23.8.44  | 157 | M. Boyd   | Road                                  |
| 8 23.8.44  | 158 | " "       | Road                                  |
| 9 20.7.44  | 243 | Ed Bolick | Route 114 Lentini Village             |
| 10 29.7.44 | 244 | " "       | Bridge Minto Route 113                |
| 11 29.7.44 | 245 | " "       | Road Mollis - Augusta - Salita Pottle |

Form, AOC2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSIONPublic Works and Utilities Sub-Commission  
APO 394

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc: Statal road 114 Villasmundo siracusa.

(b) Contractor: Torrisi Salvatore.

(c) Address of Contractor: Catania Piazza S. Domenico 14

(d) Number of Bids Received: One.

(e) Reason for Award: Good price according to the difficulty of the place.

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: Along the road

(h) Amount of Contract (Lire): L. 800.000 in direct labour L. 640.000

(i) Nature of Contract: Measure.

(j) Contractor's Available Equipment: Crusher.

(k) Required Materials: Naphta Kg. 1.200

(l) Required Plant: 597.

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Statal road 114 Villasmundo siracusa.  
 (b) Contractor : Torrisi Salvatore.  
 (c) Address of Contractor : Catania Piazza S. Domenico 14  
 (d) Number of Bids Received : One.  
 (e) Reason for Award : Good price according to the difficulty of the place.  
 (f) Remarks :  
 (g) Contractor's Warehouse, rendezvous : Along the road  
 (h) Amount of Contract (Lire) : L. 800,000 in direct labour L. 640,000  
 (i) Nature of Contract : Measure.  
 (j) Contractor's Available Equipment : Crusher.  
 5078  
 (k) Required Materials : Naphta Kg. 1.200  
 (l) Required Plant :  
 (m) Required Transport :

# APPROVAL RECOMMENDED:

Review: *K. Bona* Date 25.10.44.  
 Regional Engineer *Major R.A.*

# APPROVED:

*R. Thompson* Date 31/10/44  
 Chief, Public Works Division, P. W. & U. Sub-Commission.

Form AGC-2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSIONPublic Works and Utilities Sub-Commission  
APO 394

394

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Statal Road 114 Catania Villasmundo .
- (b) Contractor : Ing. Santo Cantone.
- (c) Address of Contractor : Catania Via Alberto Mario N. 6
- (d) Number of Bids Received : Three
- (e) Reason for Award : Minor Offer
- (f) Remarks :
- (g) Contractor's Warehouse, rendezvous : Along the road as above.
- (h) Amount of Contract (Lire): L. 650.000 In direct labour L. 490.000
- (i) Nature of Contract : My measure.
- (j) Contractor's Available Equipment : Crusher.

5977

# CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Statal Road 114 Catania Villasmundo .

(b) Contractor : Ing. Santo Cantone .

(c) Address of Contractor : Catania Via Alberto Mario N. 6

(d) Number of Bids Received : Three

(e) Reason for Award : Minor offer

(f) Remarks :

(g) Contractor's Warehouse, rendezvous : Along the road as above .

(h) Amount of Contract (Lire) : L. 650,000 In direct labour L. 490,000

(i) Nature of Contract : My measure .

(j) Contractor's Available Equipment : Crusher . 5977

(k) Required Materials : Naphta Kg. 1.200

(l) Required Plant :

(m) Required Transport :

## APPROVAL RECOMMENDED:

*Davies, J. E. B. J. A.* Date 20.10.44  
Regional Engineer

## APPROVED:

*A. Thompson* Date 3/10/44  
Chief Public Works Division, P. W. & U. Sub-Commission.

HEADQUARTERS  
ALLIED CONTROL COMMISSION  
Public Works and Utilities Sub-Commission  
APO 394

Form. ACC/2  
(Contract)

393

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Statal road 114 Fiumefreddo Catania
- (b) Contractor : Catalano Salvatore
- (c) Address of Contractor : S. Giovanni Ionia
- (d) Number of Bids Received : Five
- (e) Reason for Award : Minor Offer
- (f) Remarks :
- (g) Contractor's Warehouse, rendezvous : Along the road
- (h) Amount of Contract (Lire) : 600.000 In direct labour L. 221.000
- (i) Nature of Contract : Measurement.
- (j) Contractor's Available Equipment : Crusher 50.
- (k) Required Materials : Naphta Kg. 1.000
- (l) Required Plant :
- (m) Required Transport :

**APPROVAL RECOMMENDED:**

*Davis + Boye* Date 28.10.44.  
Regional Engineer *Major R.E.*

**APPROVED:**

*R. Thompson* Date 31/10/44  
Chief, Public Works Division, P. W. & U. Sub-Commission.

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission  
APO 394

Form, ACC-2  
(Contract)

## CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Statal road 114 Messina Fiumefreddo.
- (b) Contractor : Cavallaro Luigi.
- (c) Address of Contractor : Cesarò
- (d) Number of Bids Received : Four
- (e) Reason for Award : Minor Offer.
- (f) Remarks :
- (g) Contractor's Warehouse, rendezvous : Along the Road
- (h) Amount of Contract (Lire) : L. 775.000 In direct labour . 295.000
- (i) Nature of Contract : Measurement.
- (j) Contractor's Available Equipment : Crusher. 5975
- (k) Required Materials : Naphta Kg. 700.
- (l) Required Plant :
- (m) Required Transport :

# CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Statal road 114 Messina Fiumefreddo.  
(b) Contractor : Cavallaro Luigi.  
(c) Address of Contractor : Cesarò  
(d) Number of Bids Received : Four  
(e) Reason for Award : Minor Offer.

(f) Remarks :

(g) Contractor's Warehouse, rendezvous : Along the Road

(h) Amount of Contract (Lire) : L. 775.000 In direct labour . 295.000  
(i) Nature of Contract : Measurement.

(j) Contractor's Available Equipment : Crusher. 5970

(k) Required Materials : Naphta Kg. 700.

(l) Required Plant :

(m) Required Transport :

APPROVAL RECOMMENDED:

*David. W. Boyd* Date 25. 10. 77  
Regional Engineer

APPROVED:

*W. Thompson* Date 31/10/77.  
Chief, Public Works Division, P. W. & U. Sub-Commission.

Form AGC-2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Statal road 113 fro Km; 194 to Palermo.

(b) Contractor : Vitello Michele.

(c) Address of Contractor : Palermo via Carella 11.

(d) Number of Bids Received : Five

(e) Reason for Award : Minor offer.

(f) Remarks :

(g) Contractor's Warehouse, rendezvous : In the same road.

(h) Amount of Contract (Lire) : L.770.000 In direct labour 680.000.

(i) Nature of Contract : By measure.

(j) Contractor's Available Equipment : Crusher 5972

(k) Required Materials : Naphta Kg. 1.900 Benzina Kg. 200

(l) Required Plant :

(m) Required Transport :

APPROVAL RECOMMENDED:

# CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Statal road 113 fro Km; 194 to Palermo.  
 (b) Contractor : Vitello Michele.  
 (c) Address of Contractor : Palermo via Carella 11.  
 (d) Number of Bids Received : Five  
 (e) Reason for Award : Minor offer.  
 (f) Remarks :  
 (g) Contractor's Warehouse, rendezvous : In the same road  
 (h) Amount of Contract (Lire) : L.770.000 In direct labour 680.000.  
 (i) Nature of Contract : By measure.  
 (j) Contractor's Available Equipment : Crusher 5974  
 (k) Required Materials : Naphta Kg. 1.900 Benzina Kg. 200  
 (l) Required Plant :  
 (m) Required Transport :

## APPROVAL RECOMMENDED:

*Quina, S. Bona* Date 25.10.44  
 Regional Engineer  
*Quina, S. Bona*

## APPROVED:

*M. Thompson* Date 31/10/44.  
 Chief, Public Works Division, P. W. & U. Sub-Commission.

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Stat al road 113 from Km 134 to Km 194  
 (b) Contractor : Ing. Agozzino e Tortorici.  
 (c) Address of Contractor : Via Goethe 15 Palermo  
 (d) Number of Bids Received : SIX  
 (e) Reason for Award : Minor Offer

(f) Remarks :

(g) Contractor's Warehouse, rendezvous : in the road as above.

(h) Amount of Contract (Lire) : 800.000 In direct labour L. 640.000

(i) Nature of Contract : By measure.

(j) Contractor's Available Equipment : Crusher

(k) Required Materials : Naphta Kg. 1000 Gasoline Kg. 350

(l) Required Plant :

(m) Required Transport :

APPROVAL RECOMMENDED:

Davida v. Boga Date 25.10.44

**NOTE:** This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(g) Road, Bridge etc : Statal road 113 from Km 134 to Km 194

(b) Contractor: Ing. Agazzino e Tortorici.

(c) Address of Contractor: via Goethe 15 Palermo

(d) Number of Bids Received: **51x**

(e) Reason for Award: Minor Offer

(4) Remarks:

(g) Contractor's Warehouse, rendezvous: in the road as above.

|                               | 800,000 | In direct labour I. | 640,000 |
|-------------------------------|---------|---------------------|---------|
| b) Amount of Contract (Line): |         |                     |         |

(i) Nature of Contract: By measure.

2000

(i) Contractor's Available Equipment: Crusher

(b) Required Materials: Naphta Kg. 1000 Gasoline Kg. 350

(1) Required Plant:

(m) Required Transport:

**APPROVAL RECOMMENDED:**

David, L. B. Date 25.10.99.  
Regional Engineer

Regional Engineer

Lighter

**APPROVED:**

*P. Thompson* Date *3/10/22*  
Chief Public Works Division, P. W. & U. Sub-Commission.

Chief Public Works Division, P. W. & U. Sub-Commission.

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Form ACC-2  
(Contract)

## CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Statat road 113 from Km 104 to Km 134.
- (b) Contractor : Not yet contracted Works done directly.
- (c) Address of Contractor : \_\_\_\_\_
- (d) Number of Bids Received : \_\_\_\_\_
- (e) Reason for Award : \_\_\_\_\_
- (f) Remarks : \_\_\_\_\_
- (g) Contractor's Warehouse, rendezvous : \_\_\_\_\_
- (h) Amount of Contract (Lire) : Estimate ammounting to L. 680.000
- (i) Nature of Contract : \_\_\_\_\_
- (j) Contractor's Available Equipment : 597?
- (k) Required Materials : \_\_\_\_\_
- (l) Required Plant : \_\_\_\_\_
- (m) Required Transport : \_\_\_\_\_

APPROVAL RECOMMENDED :

# CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Statal road 113 from Km 104 to Km 134.
- (b) Contractor : Not yet contracted Works done directly.
- (c) Address of Contractor : \_\_\_\_\_
- (d) Number of Bids Received : \_\_\_\_\_
- (e) Reason for Award : \_\_\_\_\_
- (f) Remarks : \_\_\_\_\_
- (g) Contractor's Warehouse, rendezvous : \_\_\_\_\_
- (h) Amount of Contract (Lire) : Estimate amounting to L. 680.000
- (i) Nature of Contract : \_\_\_\_\_
- (j) Contractor's Available Equipment : 597?
- (k) Required Materials : \_\_\_\_\_
- (l) Required Plant : \_\_\_\_\_
- (m) Required Transport : \_\_\_\_\_

## APPROVAL RECOMMENDED:

Dania Regional Engineer Date 28.10.44

Major

## APPROVED:

A. Thompson Date 31/10/44.  
Chief, Public Works Division, P. W. & U. Sub-Commission.

Form AOC-2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

## CONTRACTS

NOTE: This form to be submitted in triplicate though the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc.: Statal road 113 between Km. 68 and Km 104.
- (b) Contractor: Ing. Zilino Rosario.
- (c) Address of Contractor: Gioiosa marea
- (d) Number of Bids Received: Four
- (e) Reason for Award: Minor Offer
- (f) Remarks:
- (g) Contractor's Warehouse, rendezvous: Along the same road.
- (h) Amount of Contract (Lire): 745.000 in direct labour L. 175.000
- (i) Nature of Contract: by measure.
- (j) Contractor's Available Equipment: Crusher.
- (k) Required Materials: 54.
- (l) Required Plant:
- (m) Required Transport:

APPROVAL RECOMMENDED:

Davis, J. Bony a

Date 25. 10. 54

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Statal road 113 between Km. 68 and Km 104.
- (b) Contractor : Ing. Ziino Rosario.
- (c) Address of Contractor : Gioiosa marea
- (d) Number of Bids Received : Four
- (e) Reason for Award : Minor Offer
- (f) Remarks :
- (g) Contractor's Warehouse, rendezvous : Along the same road.
- (h) Amount of Contract (Lire) : 745.000 in direct labour L. 175.000
- (i) Nature of Contract : by measure.
- (j) Contractor's Available Equipment : Crusher.
- (k) Required Materials : 500
- (l) Required Plant :
- (m) Required Transport :

## APPROVAL RECOMMENDED:

Davis, J. Bona Date 25.10.44  
Regional Engineer  
maior R.R.

## APPROVED:

*[Signature]* Date 31/10/44  
Chief, Public Works Division, P. W. & U. Sub-Commission.

Form AOC-2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc.: Statal road 113 from Km 37 to Km 68

(b) Contractor: Ing. Agozzino e Tortorici.

(c) Address of Contractor: Palermo via Goethe. 15

(d) Number of Bids Received: Four

(e) Reason for Award: Minor offer.

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: In the road as above.

(h) Amount of Contract (Lire): L. 575.000 in direct labour L. 125.000

(i) Nature of Contract: By measurement.

(j) Contractor's Available Equipment: Crusher

(k) Required Materials: Naphta Kg. 1.000 Naphtaline Kg. 260 5970

(l) Required Plant:

(m) Required Transport:

# CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc.: Statal road 113 from Km 37 to Km 68

(b) Contractor: Ing. Agozzino e Tortorici.

(c) Address of Contractor: Palermo via Goethe. 15

(d) Number of Bids Received: Four

(e) Reason for Award: Minor offer.

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: In the road as above.

(h) Amount of Contract (Lire): L. 575.000 in direct labour L. 125.000

(i) Nature of Contract: By measurement.

(j) Contractor's Available Equipment: Crusher

(k) Required Materials: Naphta Kg. 1.000 Gasoline Kg. 260

(l) Required Plant:

(m) Required Transport:

APPROVAL RECOMMENDED:

APPROVED:

*Davida. K. Bora* Date 28. 10. 44

Regional Engineer

*Lucio R.*

*W. Thompson* Date 31/10/44.

Chief Public Works Division, P. W. & U. Sub-Commission.

Form ACC-2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Statal Road 121 Km. 5,175- Km 37.

(b) Contractor : Pino Antonino

(c) Address of Contractor : Villafranca Tirrena.

(d) Number of Bids Received : Four.

(e) Reason for Award : Minor Offer.

(f) Remarks :

(g) Contractor's Warehouse, rendezvous : In the road Villafranca Tirrena.

(h) Amount of Contract (Lire) : 900.000 direct labour L.200.000

(i) Nature of Contract :

(j) Contractor's Available Equipment : Crusher and carts. 5900

(k) Required Materials : Naphta Kg. 1.000  
Gasoline 100

(l) Required Plant :

(m) Required Transport : carts.

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc: Statat Road 121 Km. 5,175- Km 37.

(b) Contractor: Pino Antonino

(c) Address of Contractor: Villafranca Tirrena.

(d) Number of Bids Received: Four.

(e) Reason for Award: Minor Offer.

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: In the road Villafranca Tirrena.

(h) Amount of Contract (Lire): 900.000 direct labour 1.200.000

(i) Nature of Contract:

(j) Contractor's Available Equipment: Crusher and carts.  
590

(k) Required Materials: Naphta Kg. 1.000  
Gasoline 100

(l) Required Plant:

(m) Required Transport: carts.

# APPROVAL RECOMMENDED:

David. T. Bona Date 5.10.44  
Regional Engineer  
Train P.E.

# APPROVED:

M. Thompson Date 31/10/44.  
Chief, Public Works Division, P. W. & U. Sub-Commission.

HEADQUARTERS  
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region

Province

## CONTRACTS

## Contratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia all'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Statal 118 Marineo Porta Aurea Agrigento

(b) Contractor Impresa: Butticè Calogero

(c) Address of Contractor: Palermo Piazza Verdi 28

(d) Number of Bids Received: Two.

(e) Reason for Award: Minor Price

(f) Remarks:  
Note

(g) Contractor's Warehouse, rendezvous: Along the road

(h) Amount of Contract (Lire): 1.874.000 In direct labour L. 986.000

(i) Nature of Contract: By measure

(j) Contractor's Available Equipment: Two crushers Scarificator Roller

5903

for approval. One copy to be retained  
Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'ing. capo  
one copy forwarded to Military Authority having jurisdiction.  
e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Statal 118 Marineo Porta Aurea Agrigento  
Strada, Ponte etc.  
(b) Contractor: Butticè Calogero  
Impresa  
(c) Address of Contractor: Palermo Piazza Verdi 28  
Indirizzo dell'Impresa  
(d) Number of Bids Received: Two.  
Numero di offerte ricevute  
(e) Reason for Award: Minor Price  
Motivo dell'aggiudicazione

(f) Remarks:  
Note

(g) Contractor's Warehouse, rendezvous: Along the road  
Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): 1.874.000 In direct labour L. 986.000  
Ammontare del contratto (Lire)

(i) Nature of Contract: By measure  
Natura del contratto

(j) Contractor's Available Equipment: Two crushers Scarificator Roller  
Attrezzi di cui dispone l'Impresa

(k) Required Materials:  
Materiali richiesti

(l) Required Plant:  
Attrezzi richiesti

(m) Required Transport:  
Trasporto richiesto

APPROVAL RECOMMENDED:

David. J. ...  
Regional Engineer

Date 25.10.44.

APPROVED:

W. J. Thompson  
Date 31/10/44

Chief, Public Works Division, P. W. & U. Sub-Commission

Form AGC-2  
(Contract)

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region

Province

CONTRACTSContratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Statal road 121 Catania Maccarone.

(b) Contractor: Torrisi Felice  
Impresa(c) Address of Contractor: Catania via Mensa 16  
Indirizzo dell'Impresa(d) Number of Bids Received: Four  
Numero di offerte ricevute(e) Reason for Award: Minor offer  
Motivo dell'aggiudicazione(f) Remarks:  
Note(g) Contractor's Warehouse, rendezvous: Several Warehouses along the road  
Cantiere dell'Impresa e recapito(h) Amount of Contract (Lire): 750.000 Direct labour L. 350.000  
Ammontare del contratto (Lire)(i) Nature of Contract: Measurement.  
Natura del contratto(j) Contractor's Available Equipment: Two crusher  
Attrezzi di cui dispone l'Impresa

5967

(k) Required Materials: Naphta Kg. 1.500 Gasoline Kg. 200

one copy forwarded to Military Authority having jurisdiction.  
e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Statal road 121 Catania Maccarone.  
Strada, Ponte etc.

(b) Contractor: Torrisi Felice  
Impresa

(c) Address of Contractor: Catania via Mensa 16  
Indirizzo dell'Impresa

(d) Number of Bids Received: Four  
Numero di offerte ricevute

(e) Reason for Award: Minor offer  
Motivo dell'aggiudicazione

(f) Remarks:  
Note

(g) Contractor's Warehouse, rendezvous: Several Warehouses along the road  
Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): 750.000 Direct labour L. 350.000  
Ammontare del contratto (Lire)

(i) Nature of Contract: Measurement.  
Natura del contratto

(j) Contractor's Available Equipment: Two crusher  
Attrezzi di cui dispone l'Impresa

(k) Required Materials: Naphta Kg. 1.500 Gasoline Kg. 200  
Materiali richiesti

(l) Required Plant:  
Attrezzi richiesti

(m) Required Transport:  
Trasporto richiesto

APPROVAL RECOMMENDED:

APPROVED:

*David A. ...*  
Regional Engineer *main R.* Date 28. 10. 44.

*P. Thompson* Date 31/10/44  
Chief, Public Works Division, P. W. & U. Sub-Commission

5967

Form ACC-2  
(Contract)HEADQUARTERS  
ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region

Province

CONTRACTSContratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Stat al 121 Maccarrone Nissoria.(b) Contractor Gulli e La Manna  
Impresa(c) Address of Contractor: Adrano  
Indirizzo dell'Impresa(d) Number of Bids Received: Three  
Numero di offerte ricevute(e) Reason for Award: Minor Offer  
Motivo dell'aggiudicazione(f) Remarks:  
Note(g) Contractor's Warehouse, rendezvous: Along the road  
Cantiere dell'Impresa e recapito(h) Amount of Contract (Lire): L. 950.000 in direct labour L. 550.000  
Ammontare del contratto (Lire)(i) Nature of Contract: By measure.  
Natura del contratto(j) Contractor's Available Equipment: Crusher  
Attrezzi di cui dispone l'Impresa(k) Required Materials: Naphta Kg. 1.800 Gasoline Kg. 250  
Materiali richiesti

5968

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Strada, Ponte etc. Statal 121 Maccarrone Nissoria.

(b) Contractor Impresa Gulli e La Manna

(c) Address of Contractor: Indirizzo dell'Impresa Adrano

(d) Number of Bids Received: Numero di offerte ricevute Three

(e) Reason for Award: Motivo dell'aggiudicazione Minor Offer

(f) Remarks: Note

(g) Contractor's Warehouse, rendezvous: Along the road Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): Ammontare del contratto (Lire) L. 950.000 in direct labour L.550.000

(i) Nature of Contract: Natura del contratto By measure.

(j) Contractor's Available Equipment: Attrezzi di cui dispone l'Impresa Crusher 5968

(k) Required Materials: Materiali richiesti Naphta Kg. 1.800 Gasoline Kg. 250

(l) Required Plant: Attrezzi richiesti

(m) Required Transport: Trasporto richiesto

APPROVAL RECOMMENDED:

*Davide A. Sordani* Date 25.10.44.  
Regional Engineer

APPROVED:

*W. W. & U. Sub-Commission* Date 31/10/44  
Chief, Public Works Division, P. W. & U. Sub-Commission

Form ACC-2  
(Contract)

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission  
APO 394

Region

Province

**CONTRACTS**Contratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Statal road 121 Missoria Barriera Noce  
Strada, Ponte etc.

(b) Contractor: Curcio Giacomo  
Impresa

(c) Address of Contractor: Enna  
Indirizzo dell'Impresa

(d) Number of Bids Received: Seven  
Numero di offerte ricevute

(e) Reason for Award: Minor Offer  
Motivo dell'aggiudicazione

(f) Remarks:  
Note

(g) Contractor's Warehouse, rendezvous: Along the road Enna  
Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): L. 510.000 in direct labour L. 440.000  
Ammontare del contratto (Lire)

(i) Nature of Contract: Measurement  
Natura del contratto

(j) Contractor's Available Equipment: Crusher  
Attrezzi di cui dispone l'Impresa

(k) Required Materials: Naphta Kg. 2.000 Gasoline Kg. 300  
Materiali richiesti

596

for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and  
 Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione  
 one copy forwarded to Military Authority having jurisdiction.  
 e una copia sarà spedita all'Autorità Militare competente.

- (a) Road, Bridge etc.: Statal road 121 "Issoria Barriera Noce  
 Strada, Ponte etc.
- (b) Contractor Curcio Giacomo  
 Impresa
- (c) Address of Contractor: Enna  
 Indirizzo dell'Impresa
- (d) Number of Bids Received: Seven  
 Numero di offerte ricevute
- (e) Reason for Award: Minor Offer  
 Motivo dell'aggiudicazione

(f) Remarks:  
 Note

(g) Contractor's Warehouse, rendezvous: Along the road Enna  
 Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): L. 810.000 in direct labour L. 440.000  
 Ammontare del contratto (Lire)

(i) Nature of Contract: Measurement  
 Natura del contratto

(j) Contractor's Available Equipment: Crusher  
 Attrezzi di cui dispone l'Impresa

(k) Required Materials: Naphta Kg. 2.000 Gasoline Kg. 300  
 Materiali richiesti

(l) Required Plant:   
 Attrezzi richiesti

(m) Required Transport:   
 Trasporto richiesto

APPROVAL RECOMMENDED:

APPROVED:

Davide A. Bona Date 25.10.44  
 Regional Engineer  
main ex.  
Comptroller Date 31/10/44  
 Chief, Public Works Division, P. W. & U. Sub-Commission

Form ACC-2  
(Contract)

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission  
APO 394

Region .....

Province .....

## CONTRACTS

### Contratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia dall'ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Stat al Road 121 Noce Villalba.

(b) Contractor Grasso Salvatore  
Impresa

(c) Address of Contractor: S. Caterina Villarmosa  
Indirizzo dell'Impresa

(d) Number of Bids Received: Three.  
Numero di offerte ricevute

(e) Reason for Award: Minor Offer  
Motivo dell'aggiudicazione

(f) Remarks:  
Note

(g) Contractor's Warehouse, rendezvous: Along the Road.  
Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): 473.000 In direct labour L. 318,000  
Ammontare del contratto (Lire) 3902.

(i) Nature of Contract: Measurement.  
Natura del contratto

(j) Contractor's Available Equipment: Crusher.  
Attrezzi di cui dispone l'Impresa

(k) Required Materials: Naphta Kg. 1.300 Gasoline Kg. 250

Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Stat al Road 121 Noce Villalba.

(b) Contractor Grasso Salvatore  
Impresa

(c) Address of Contractor: S. Caterina Villarmosa  
Indirizzo dell'Impresa

(d) Number of Bids Received: Three.  
Numero di offerte ricevute

(e) Reason for Award: Minor Offer  
Motivo dell'aggiudicazione

(f) Remarks:  
Note

(g) Contractor's Warehouse, rendezvous: Along the Road.  
Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): 473.000 In direct labour L. 318.000  
Ammontare del contratto (Lire) 5962

(i) Nature of Contract: Measurement.  
Natura del contratto

(j) Contractor's Available Equipment: Crusher.  
Attrezzi di cui dispone l'Impresa

(k) Required Materials: Naphta Kg. 1.300 Gasoline Kg. 250  
Materiali richiesti

(l) Required Plant:   
Attrezzi richiesti

(m) Required Transport:   
Trasporto richiesto

APPROVAL RECOMMENDED:

APPROVED:

Devia, + Bore Date 25.10.44  
Regional Engineer maion h.

W. W. & U. Sub-Commission Date 31/10/44  
Chief, Public Works Division, P. W. & U. Sub-Commission

Form ACC-2  
(Contract)

# HEADQUARTERS

## ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission  
APO 394

Region

Province

CONTRACTSContratti

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission H. Q. Questo modulo dovrà essere inviato in triplice copia all'Ingegnere Capo della Regione al Quartiere Generale della for approval. One copy to be retained to by H. Q., one copy returned to Regional Engineer, and Sottocommissione per l'approvazione. Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione one copy forwarded to Military Authority having jurisdiction. e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Strada, Ponte etc.

Statat road 121 Villalba Aqua Corsari.

(b) Contractor  
Impresa

Alletti Angelo.

(c) Address of Contractor:  
Indirizzo dell'Impresa

Alessio Narbone 70 Palermo.

(d) Number of Bids Received:  
Numero di offerte ricevute

Eight.

(e) Reason for Award:

Motivo dell'aggiudicazione

Minor Offer

(f) Remarks:

Note

(g) Contractor's Warehouse, rendezvous:  
Cantiere dell'Impresa e recapito

Along the road Palermo as Above

(h) Amount of Contract (Lire):  
Ammontare del contratto (Lire)

L. 1. 242.000 in direct labour L. 858.000

(i) Nature of Contract:  
Natura del contratto

Measurement

5903

(j) Contractor's Available Equipment:  
Attrezzi di cui dispone l'Impresa

Two crushers.

(k) Required Materials:

Materials 3 150 000

Questo modulo dovrà essere inviato in triplice copia dall'Ingegnere Capo della Regione al Quartiere Generale della Sottocommissione per l'approvazione - Una copia rimarrà al Q. G., una sarà restituita all'Ing. Capo della Regione e una copia sarà spedita all'Autorità Militare competente.

(a) Road, Bridge etc.: Statat road 121 Villalba Aqua Corsari.  
 Strada, Ponte etc.

(b) Contractor Alletti Angelo.  
 Impresa

(c) Address of Contractor: Alessio Narbone 70 Palermo.  
 Indirizzo dell'Impresa

(d) Number of Bids Received: Eight.  
 Numero di offerte ricevute

(e) Reason for Award: Minor Offer  
 Motivo dell'aggiudicazione

(f) Remarks:  
 Note

(g) Contractor's Warehouse, rendezvous: Along the road Palermo as Above  
 Cantiere dell'Impresa e recapito

(h) Amount of Contract (Lire): L. 1. 242.000 in direct labour L. 858.000  
 Ammontare del contratto (Lire)

(i) Nature of Contract: Measurement  
 Natura del contratto

(l) Contractor's Available Equipment: Two crushers.  
 Attrezzi di cui dispone l'Impresa

(k) Required Materials: Naphta Kg. 3.450. Gasoline Kg. 250  
 Materiali richiesti

(l) Required Plant:   
 Attrezzi richiesti

(m) Required Transport:   
 Trasporto richiesto

#### APPROVAL RECOMMENDED:

Dania Regional Engineer Date 25/10/44.

#### APPROVED:

[Signature] Chief, Public Works Division, P. W. & U. Sub-Commission Date 31/10/44

Form AGC/2  
(Contract)

HEADQUARTERS  
ALLIED CONTROL COMMISSION  
Public Works and Utilities Sub-Commission  
APO 394

CONTRACTS

Note: This form to be submitted in triplicate through the Regional to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military authority having jurisdiction.

- (a) Road, ~~Bridge~~ etc: Melilli - Augusta, Salita Grotta
- (b) Contractor: Di Stefano Concetto
- (c) Address of Contractor: Via Ventimiglia No121 - Catania -
- (d) Number of Bids Received: Three
- (e) Reason for Award: Lowest tender
- (f) Remarks: This work has been requested by C.R.E.  
letter to Liaison Officer (Major Garble) 18 July, 44
- (g) Contractor's Warehouse, rendezvous: above address
- (h) Amount of Contract (Lire): L.5.450.000 =
- (i) Nature of Contract: 5901  
Payment by measurement
- (j) Contractor's Available Equipment: Steam Roller, scarifier,  
1 lorry 2 Horses carts.

(a) Road, Bridge etc: Melilli - Augusta, Salita Grotte

(b) Contractor: Di Stefano Concetto

(c) Address of Contractor: Via Ventimiglia No 121 - Catania -

(d) Number of bids Received: Three

(e) Reason for Award: Lowest tender

(f) Remarks: This work has been requested by C.R.E.

Letter to Liaison Officer (Major Gamble) 18 July. 44

(g) Contractor's Warehouse, rendezvous: above address

(h) Amount of Contract (Lire): L. 5.450.000 =

5300

(i) Nature of Contract:

Payment by measurement

(j) Contractor's Available Equipment: Steam Roller, scarifier,

1 lorry 2 Horses carts.

(k) Required Materials: 1680 Tons. Road Metal 21.070 Kg. Asphaltic

oil 45l tons. chippings

(l) Required Plant: roller scarifier etc. Stone crusher

(m) Required Transport: 2 lorries 4 horses-drawn

APPROVAL, RECOMMENDED:

Edmund St. Paul Date 29-7-44  
Regional Engineer

APPROVED:

W. Thompson Mol. Rec. 7/8/44  
Chief, Public Works Division, P.W.A. U.S. Sub-Comm.

Form AGC/2

(Contract)

## HEADQUARTERS

## ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

CONTRACTS

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Kind~~, Bridge etc: Bridge Auto SSUR
- (b) Contractor: Ing. Rosario Zilino
- (c) Address of Contractor: Gioiosa Marea, Via Umberto No 21
- (d) Number of Bids Received Five
- (e) Reason for Award: \_\_\_\_\_
- (f) Remarks: \_\_\_\_\_
- (g) Contractor's Warehouse, ~~rendesvous~~: Above address
- (h) Amount of Contract (Lire): 950.000
- (i) Nature of Contract: \_\_\_\_\_
- (j) Contractor's Available Equipment: 5001
- (k) Required Materials: 55 tons cement 24 tons steel 500

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Kind, Bridge etc: Bridge Muto S.S. 173

(b) Contractor: Ing. Rosario Ziino

(c) Address of Contractor: Giososa Maree, Via Umberto No 21

(d) Number of Bids Received: Five

(e) Reason for Award: \_\_\_\_\_

(f) Remarks: \_\_\_\_\_

(g) Contractor's Warehouse, rendezvous: Above address

(h) Amount of Contract (Lire): 950.000

(i) Nature of Contract: \_\_\_\_\_

(j) Contractor's Available Equipment: 5001

(k) Required Materials: 55 tons cement 24 tons steel 500 lbs lead

(l) Required Plant: \_\_\_\_\_

(m) Required Transport: 1 Lorry for 6 days.

APPROVAL RECOMMENDED BY: Col. Bollich Lt. Col. Date 29-2-44  
Regional Engineer.

APPROVED:

W. Thompson Date 7/8/44  
Chief, Public Works Division, P.W.D. U. Sub-Comm.

Form ACC/2  
(Contract)

# HEADQUARTERS

ALLIED CONTROL COMMISSION  
Public Works and Utilities Sub-Commission  
APO 394

## CONTRACTS

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, ~~Bridge~~ etc: S.S. N.114, Lentini villare

(b) Contractor: Di Stefano Concetto

(c) Address of Contractor: Via Ventiniglia N.121 Catania

(d) Number of Bids Received: Three

(e) Reason for Award: Lowest Tender

(f) Remarks: \_\_\_\_\_

(g) Contractor's Warehouse, rendezvous: at above address

(h) Amount of Contract (Lire): 1,400,000

(i) Nature of Contract: Repair of road through Lentini

(j) Contractor's Available Equipment: Steam Roller, Scarifier  
5930

Stone-crusher, horses and carts

(k) Required Materials: 1000 mc. Road metal 100 Tons asphalt powder  
1,300 Kg. asphalt oil

(l) Required Plant: Steam Roller, Stone-crusher and transport

Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, ~~Bridge~~ etc: S.S. N.114, Lentini villare

(b) Contractor: Di Stefano Concetto

(c) Address of Contractor: Via Ventimiglia N.121 Catania

(d) Number of Bids Received: Three

(e) Reason for Award: Lowest Tender

(f) Remarks: \_\_\_\_\_

(g) Contractor's Warehouse, rendezvous: at above address

(h) Amount of Contract (Lire): 1,400,000

(i) Nature of Contract: Repair of road through Lentini

(j) Contractor's Available Equipment: Steam Roller, Scarifier  
Stone-crusher, horses and carts <sup>5900</sup>

(k) Required Materials: 1000 mc. Road metal 100 Tons asphalt powder  
1,300 Kg. asphalt oil

(l) Required Plant: Steam Roller, Stone-crusher and transport

(m) Required Transport: 3 Lorries and Horse transport.

APPROVAL RECOMMENDED:

Attilio St. End Date 29-7-44  
Regional Engineer.

APPROVED:

W. Thompson Date 7/8/44  
Chief, Public Works Division, P.W. & H. Sub-Comm.

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

158  
8

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Road
- (b) Contractor : Pino Antonino.
- (c) Address of Contractor : Villafranca Tirrena.
- (d) Number of Bids Received : Two
- (e) Reason for Award : Repairs on S.S. 113 Km 37, to 60  
ACC/1 N.158 dated 25 6 44 approved estimate for L. 3.850.000
- (f) Remarks : { of which sum L.1.140.463 will be spent on this contract the remain.will be spent on direct labour.
- (g) Contractor's Warehouse, rendezvous : Villafranca Tirrena
- (h) Amount of Contract (Lire): 1.140.463 The remaining amount will be spent in direct labour
- (i) Nature of Contract: Measurement.
- (j) Contractor's Available Equipment: Stone crusher and carts
- (k) Required Materials:
- (l) Required Plant:
- (m) Required Transport: Carts 5934

APPROVAL RECOMMENDED:

23. 8. 44. Date

# CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Road
- (b) Contractor : Pino Antonino.
- (c) Address of Contractor : Villafranca Tirrena.
- (d) Number of Bids Received : Two
- (e) Reason for Award : Repairs on S.S. 113 Km 37, to 60  
ACC/1 N.158 dated 25 6 44 approved estimate for L. 3.850.000
- (f) Remarks : } of which sum L.1.140.463 will be spent on this contract the  
remain. will be spent on direct labour.
- (g) Contractor's Warehouse, rendezvous : Villafranca Tirrena
- (h) Amount of Contract (Lire) : 1.140.463 The remaining amount will be spent
- (i) Nature of Contract : Measurement. in direct labour
- (j) Contractor's Available Equipment : Stone crusher and carts
- (k) Required Materials :
- (l) Required Plant :
- (m) Required Transport : Carts 595<sup>14</sup>

## APPROVAL RECOMMENDED:

*Demia. R. Bony* Date 23. 8. 44.  
Regional Engineer *nam* R.F.

## APPROVED:

*P. J. Thompson* Date 29/8/44  
Chief, Public Works Division, P. W. & U. Sub-Commission.

# HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

157

7

## CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Road
- (b) Contractor : Cavallaro Luigi
- (c) Address of Contractor : Cesard
- (d) Number of Bids Received : Two
- (e) Reason for Award : Repairs of road surface. S.S.113 Km. 17 to 37
- (f) Remarks : ACC/1 N.157 dated 25 6 44 approved estimate for L.3.800.000 of which sum 1.670.000 will be spent on this contract, the remainder will be spent on direct labour.
- (g) Contractor's Warehouse, rendezvous : Villafranca Tirrena.
- (h) Amount of Contract (Lire) : L.1.670.000
- (i) Nature of Contract : Measurement.
- (j) Contractor's Available Equipment : Crusher
- (k) Required Materials :
- (l) Required Plant :
- (m) Required Transport : Carts

5958

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc : Road  
 (b) Contractor : Cavallaro Luigi  
 (c) Address of Contractor : Cesard  
 (d) Number of Bids Received : Two  
 (e) Reason for Award : Repairs of road surface. S.S. 113 Km. 17 to 37  
 ACC/1 N.157 dated 25 6 44 approved estimate for L.3.800.000  
 (f) Remarks : of which sum 1.670.000 will be spent on this contract, the remainder will be spent on direct labour.  
 (g) Contractor's Warehouse, rendezvous : Villafranca Tirrena.  
 (h) Amount of Contract (Lire) : L.1.670.000  
 (i) Nature of Contract : Measurement.  
 (j) Contractor's Available Equipment : Crusher  
 (k) Required Materials :  
 (l) Required Plant :  
 (m) Required Transport : Carts 5958

# APPROVAL RECOMMENDED:

*David A. Boyd* Date 23. 5. 44  
 for Regional Engineer Major, R.E.

# APPROVED:

*W. Thompson* Date 29/8/44.  
 Chief, Public Works Division, P. W. & U. Sub-Commission.

Form AGO/2  
(Contract)

HEADQUARTERS  
ALLIED CONTROL COMMISSION  
Public Works and Utilities Sub-Commission  
APO 394

CONTRACTS

Note : This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc: Bridge Giampilieri
- (b) Contractor: Ing. Rosario Ziino
- (c) Address of Contractor: Cioiosa Marea, Via Umberto No 21
- (d) Number of Bids Received: Five
- (e) Reason for Award: Lowest
- (f) Remarks:
- (g) Contractor's Warehouse, rendezvous: Above address
- (h) Amount of Contract (Lire): 2.130.000 (180.000) for old materil
- (i) Mature of Contract: 595  
by measurement
- (j) Contractor's Available Equipment:

(k) Required Material: 2.030 Quintall-steel 33 tons 1075 Yd 1075

PROVED:

FORM AGC/2  
(Contract)

HEADQUARTERS  
ARMY GENERAL COMMISSION  
Public Works and Utilities Sub-Commission  
APO 334

CONTRACT

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, ~~Bridge~~ etc: Road 113-243 Km.
- (b) Contractor: Rividdi Nigold, in Giuseppe
- (c) Address of Contractor: Via Mauriga 11, Palermo
- (d) Number of Bids Received: Three
- (e) Reason for Award: Lowest
- (f) Remarks:
- (g) Contractor's Warehouse, rendezvous:
- (h) Amount of Contract (lire): 1,310,500 -
- (i) Nature of Contract: By measurement
- (j) Contractor's available equipment: Two Rollers



Form 100-1/2  
(Contract)

HEADQUARTERS  
ARMY CONTRACT COMMISSION  
Public Works and Utilities Sub-Commission  
APO 394

CONTRACT

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridges etc: Spadafora SS 113
- (b) Contractor: Ing. Ziino Rosario
- (c) Address of Contractor: Ciocosa Maree Via Umberto No 21
- (d) Number of Bids Received: Nine
- (e) Reason for award: Lowest Tender
- (f) Remarks:
- (g) Contractor's Warehouse, rendezvous: Same address
- (h) Amount of Contract (Lire): £ 929.000 (82.000) For old materials
- (i) Nature of Contract: by measurement
- (j) Contractor's Available Equipment: 595
- Same as for Vuto.

copy of this report, one copy returned to Regional Engineer, and one copy forwarded to military authority having jurisdiction.

- (a) Road, Bridges etc: Spadafora SS u3
- (b) Contractor: Ing. Ziino Rosario
- (c) Address of Contractor: Ciccosa Murea Via Umberto No 21
- (d) Number of Bids Received: Nine
- (e) Reason for Award: Lowest Tender
- (f) Remarks:
- (g) Contractor's warehouse, rendezvous: Same address
- (h) Amount of Contract (Lira): £ 929.000 (82.000) For old materials
- (i) Nature of Contract: by measurement
- (j) Contractor's Available Equipment:
- Same as for Muto. 593
- (k) Required Materials: 580 Quintali cement.
- (l) Required Fleet:
- (m) Required Transport: 1 Lorry 14 days.

APPROVAL RECOMMENDED: *C. P. Balick Jr., Col* Date 29-7-44  
Regional Engineer

APPROVED:

*Joseph M. M.* Date 7/8/44  
Chief, Public Works Division, P. F. A. S. S. Comm.

HEADQUARTERS  
ALLIED CONTROL COMMISSION  
Public Works and Utilities Sub-Commission  
AFO 394

Form ACC/2  
(Contract)

CONTRACTS

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc: Bridges Km 25.800 S.S. 113
- (b) Contractor: Ing. Agozzino e Tortorici.
- (c) Address of Contractor: 5 Via Goethe.
- (d) Number of Bids Received: 7
- (e) Reason for Award: Lowest offer.
- (f) Remarks: \_\_\_\_\_
- (g) Contractor's Warehouse, rendezvous: 5 Via Goethe.
- (h) Amount of Contract (Lire): 704.175
- (i) Nature of Contract: Measurement.
- (j) Contractor's Available Equipment: Timber and tools
- (k) Required Materials: Cement 60 tons, timber 30 c.m. stones and sand on site.
- (l) Required Plant: Tools only.
- (m) Required Transport: 1 lorry.

APPROVAL RECOMMENDED:

C. P. Polick Lt. Col.  
Regional Engineer.

Date 59 20/7/44

APPROVED:

A. Thompson, Major C.E.  
Chief, Public Works Division, P.W.&U. Sub-Commission.

Date 27/7/44

*B. W+V* 6784  
ALLIED CONTROL COMMISSION  
SICILY REGION HQ.  
APO 394

27 JUL Recd

DAB/sb

*108  
R.O.*

20 July 1944

In reply  
refer to: RTC 600.11

Subject: Contracts

To: Public Works & Utilities Sub-Commission  
Headquarters, A.C.C. APO 394 U.S. Army.

1. Herewith in triplicate Forms ACC/2 for two contracts on S.S. 113.
2. May the financing thereof be approved please.

For the Regional Commissioner:

*C.P. Bolick.*  
C.P. BOLICK  
Lt. Col., F.A.,  
Regional Engineer.

2 Incls:

- Incl. 1 - Contract -Bridge Km. 26.462 (in trip)
- Incl. 2 - Contract -Bridge Km. 25.800 (in trip)



*de Col Thompson*  
*27/7*

*Bridge on River Tormadze 117*  
 MR 189575  
 HEADQUARTERS  
 ALLIED CONTROL COMMISSION  
 Public Works and Utilities Sub-Commission  
 AFO 394

Form ACC/2  
 (Contract)

CONTRACTS

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc: Bridge. Km. 26.462 / S.S. 113
- (b) Contractor: Ing. Agozzino e Tortorici
- (c) Address of Contractor: Via Goethe 15.
- (d) Number of Bids Received: 5
- (e) Reason for Award: Lowest offer.
- (f) Remarks: \_\_\_\_\_
- (g) Contractor's Warehouse, rendezvous: Via Goethe 15.
- (h) Amount of Contract (Lire): 403.179
- (i) Nature of Contract: Measurement.
- (j) Contractor's Available Equipment: Tools and timber.
- (k) Required Materials: Cement 65 tons, Timber 35 c.m. stones and
- (l) Required Plant: sand on site. None.
- (m) Required Transport: 1. Lorry 59.

APPROVAL RECOMMENDED:

C. P. Polich Lt. Col Date 20/7/44  
Regional Engineer.

APPROVED:

M. Thompson M.C.R.C. Date 27/7/44  
Chief, Public Works Division, P.W.&U. Sub-Commission.

File

Daily

5951

N<sup>o</sup> 5  
CONTRACT No 5

OFFERTA DI PREZZI per LAVORI di riparazione del piano viabile delle  
S.S. N<sup>o</sup> 114 fra MELILLI - PRIOLD.-

: : : :

A) - MATERIALI -

|                                                                                                     |             |
|-----------------------------------------------------------------------------------------------------|-------------|
| 1 - PIETREME a piè d'opera- al mc. . . . .                                                          | L. 300,00   |
| Trasporto con autocarri Militari - al mc. . . . .                                                   | L. 200,00   |
| 2 - PIETRISCO lavico fucilare o calcare compatta da<br>cm. 4 a 6 piè d'opera - al mc. . . . .       | L. 400,00   |
| Trasportato con autocarri Militari - al mc. . . . .                                                 | L. 250,00   |
| 3 - PIETRISCHETTO lavico - fucilare o calcare compatta da m/m. 15 a 20 a piè d'opera al mc. . . . . | L. 720,00   |
| Trasportato con autocarri Militari-al mc. . . . .                                                   | L. 500,00   |
| 4 - GRANIGLIA lavica - fucilare o calcare compatta da m/m. 4 a 12 a piè d'opera - al mc. . . . .    | L. 750,00   |
| Trasportata con autocarri Militari - al mc. . . . .                                                 | L. 460,00   |
| 5 - MATERIALE arido per banchine a piè d'opera-per mc. . . . .                                      | L. 570,00   |
| Trasportato con autocarri Militari . . . . .                                                        | L. 350,00   |
| 6 - LEGNA per riscaldamento bitume e piè d'opera Tonn. . . . .                                      | L. 4.000,00 |
| Trasportata con autocarri Militari - a Tonn. . . . .                                                | L. 3.000,00 |

B) - MANO D'OPERA E TRASPORTI :

|                                                                           |              |
|---------------------------------------------------------------------------|--------------|
| 7 - MAGGIORAZIONE sulle tariffe della mano d'opera .L. . . . .            | 75 %         |
| 8 - CARRO con conducente - a giornata . . . . .                           | L. 500,00    |
| 9 - TRASPORTO con autocarri - compreso carico e scarico per Tonn. . . . . | L. 595,32,00 |

C) - LAVORI :

- 10 - TRATTAMENTO ASFALTICO con Kg. 16 di polvere asfaltica e Kg. 0,700 di olio asfaltico e mc. 0,015 di graniglia, compresa la rullatura, esclusa la for-

Trasportato con autocarri Militari - al mc. . . L. 250,00

3 - PIETRISCHETTO lavico - fucilare o calcare compatta da m/m.15 a 20 a piè d'opera al mc. . . L. 720,00  
Trasportato con autocarri Militari-al mc. . . L. 500,00

4 - GRANIGLIA lavica - fucilare o calcare compatta da m/m.4 a 12 a piè d'opera - al mc. . . L. 750,00  
Trasportata con autocarri Militari - al mc. . . L. 450,00

5 - MATERIALI arido per banchine a piè d'opera-per mc. 570,00  
Trasportato con autocarri Militari . . . . . L. 350,00

6 - LEGNA per riscaldamento bitume a piè d'opera Tonn. 4.000,00  
Trasportata con autocarri Militari - a Tonn. L. 3.000,00

B) - MATO D'OPERA E TRASPORTI :

7 - MAGGIORAZIONE sulle tariffe della mano d'opera .L. 75 %

8 - CARRO con conducente - a giornata . . . . . L. 500,00

9 - TRASPORTO con autocarri - compreso carico e scarico per Tonn. . . . . L. 595,32,00

C) - LAVORI :

10 - TRATTAMENTO ASPALTICO con Kg.16 di polvere asfaltica e Kg.0,700 di olio asfaltico a mc.0,015 di graniglia, compresa la rullatura, esclusa la fornitura dell'asfalto e dell'olio - per mc. . . . L. 20,00  
Con graniglia trasportata con autocarri Milit. L. 18,00

:-:-:

M.B. - I pagamenti saranno eseguiti mensilmente su fattura regolarizzata di bolli e registrazione.- Per i trasporti con autocarri Militari s'intende a carico dell'Impresa l'onere del carico e dello scarico.-

Catania, 11

L'IMPRESA

Contract 1455

AZIENDA AUTONOMA STATALE DELLA STRADA  
SEZIONE STACCATA DI CATANIA

: : : :

P R E V E N T I V O D I S P E S A  
PER I LAVORI DI RIPARAZIONE DEL PIANO VIABILE TRA MELILLI E  
PRIOLO LUNGO LA S. S. 114.-

=0=0=0=

I°) PREPARAZIONE DEL PIANO VIABILE :

|                                           |                                      |            |
|-------------------------------------------|--------------------------------------|------------|
| 1 - PIETRISCHERIO :                       | mc. 40 x Km. 7 = mc. 280 x L. 720, = | L. 201,600 |
| 2 - GRANIGLIA :                           | mc. 25 x Km. 7 = " 175 x " 750, =    | " 131,250  |
| 3 - BITUME :                              | Q.li 10 x Km. 7 Q.li 70 x " 800, =   | " 56,000   |
| 4 - OLIO ASFALTICO :                      | Q.li 10 x Km. " 70 x " 800, =        | " 56,000   |
| 5 - ASFALTO Tonn. 20 x Km. 7 =            | Tonn. 140 x " 500, =                 | " 70,000   |
| 6 - MANO D'OPERA - Giornate 1500 x L. 110 | " 125, =                             | " 187,500  |
| 7 - CARRO                                 | " 200 x L. x " 500, =                | " 100,000  |
| 8 - LEGNA                                 | Q.li 80 x " 400, =                   | " 32,000   |

II) TRATTAMENTO GENERALE :

|                                                                                                                                                             |            |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|
| 9 - TRATTAMENTO con Kg. 16 di polvere asfaltica, Kg. 0,700 di<br>olio asfaltico e mc. 0,015 di graniglia - per mq.<br>Km. 7 x ml. 5 = mq. 35,000 x L. 20, = | L. 700,000 |
| 10) - ASFALTO per trattamento : mq. 35000 x Kg. 16 =<br>Tonn. 560,00 x L. 500, =                                                                            | L. 280,000 |
| 11 - OLIO per il trattamento :<br>mq. 350000 x Kg. 0,700 = Q.li 245, = x L. 800, =                                                                          | L. 196,000 |

III) - VARIE :

|                                                  |           |
|--------------------------------------------------|-----------|
| 12 - PER SISTEMAZIONE cigli, banchine, parapetti | L. 39,650 |
|--------------------------------------------------|-----------|

# I°) PREPARAZIONE DEL PIANO VIABILE :

|                                          |                    |            |
|------------------------------------------|--------------------|------------|
| 1 - PIETRISCHINTO : mc. 40 x Km. 7 = mc. | 280 x L.720,=      | L. 201,600 |
| 2 - GRANIGLIA : mc. 25 x Km.7 = "        | 175 x " 750,=      | " 131,250  |
| 3 - BITUME : Q.li 10 x Km. 7             | Q.li 70 x " 800,=  | " 56,000   |
| 4 - OLIO ASFALTICO : Q.li 10 x Km.       | " 70 x " 800,=     | " 56,000   |
| 5 - ASFALTO Tonn. 20 x Km. 7 =           | Tonn.140 x " 500,= | " 70,000   |
| 6 - MANO D'OPERA - Giornate 1500 x L.    | 110 " 125,=        | " 187,500  |
| 7 - CARRO "                              | 200 x L. x " 500,= | " 100,000  |
| 8 - LEGNA                                | Q.li 80 x " 400,=  | " 32,000   |

## II) TRATTAMENTO GENERALE :

9 - TRATTAMENTO con Kg.16 di polvere asfaltica, Kg.0,700 di olio asfaltico e mc.0,015 di graniglia - per mq.  
Km.7 x ml.5 = mq.35,000 x L. 20,=

L. 700,000

10) - ASFALTO per trattamento : mq.35000 x Kg.16 =  
Tonn. 560,00 x L.500,=

L. 280,000

11 - OLIO per il trattamento :

mq.350000 x Kg.0,700 = Q.li 245,= x L. 800,=

L. 196,000

## III) - VARIE :

12 - PER SISTEMAZIONE cigli, banchine, parapetti

L. 39,650

### TOTALE

L.2050,000

CATANIA, 11 10 Giugno, 1944

L'ING. DIRIGENTE

ing. Santo Cantone  
Via Alberto Mario, 6  
CATANIA

*Contract No. 6.*

OFFERTA di prezzi per LAVORI DI SISTEMAZIONE DELLA  
DEVIAZIONE DELLA SS. N. 114 PRESSO L'AEROPORTO DI CATANIA

! ! ! ! !

A) MATERIALI

|                                                                                                              |                        |
|--------------------------------------------------------------------------------------------------------------|------------------------|
| 1 - PIETRISCHETTO Lavico a fucilare da m/m. 15 a 20 a<br>piè d'opera - al mc.                                | L. 400,00              |
| 2 - GRANIGLIA lavica-fucilare da m/m. 4 a 12 a piè<br>d'opera - al mc.<br>Trasportato con autocarri Militari | L. 415,00<br>L. 232,00 |
| 3 - PIETRISCO lavico-fucilare da m/m. 4 a 6 a piè<br>d'opera al mc.<br>Trasportato con autocarri Militari    | L. 275,00<br>L. 132,00 |
| 4 - PIETRAME a piè d'opera - al mc.<br>Trasportato con autocarri Militari                                    | L. 220,00<br>L. 65,00  |
| 5 - LEGNA per riscaldamento bitume - a piè d'opera Tonn. L. 4550,00<br>Trasportato con autocarri Militari    | L. 4200,00             |

B) - MANO D'OPERA E TRASPORTI

|                                                                  |           |
|------------------------------------------------------------------|-----------|
| 6 - MAGGIORAZIONE sulle tariffe di mano d'opera %                | L. 85,00  |
| 7 - CARRO con conducente - a giornata                            | L. 900,00 |
| 8 - TRASPORTO con autocarro e Tkm. compreso carico<br>e scarico. | L. 20,00  |
| <u>C) - LAVORI</u>                                               | 59,00     |

9 - TRATTAMENTO superficiale con Kg. 16 di polvere  
asfaltica e Kg. 0,750 di olio asfaltico e mc.  
0,015 di graniglia, compresa la tullatura esclusa  
la fornitura della polvere e dello olio asfaltico

piè d'opera - al mc. L. 400,00

2 - GRANIGLIA lavico-fucilare da m/m.4 a 12 a piè d'opera - al mc. L. 415,00  
 Trasportato con autocarri Militari L. 232,00

3 - PIETRUSCO lavico-fucilare da m/m.4 a 6 a piè d'opera al mc. L. 275,00  
 Trasportato con autocarri Militari L. 132,00

4 - PIETRAME a piè d'opera - al mc. L. 220,00  
 Trasportato con autocarri Militari L. 65,00

5 - LEGNA per riscaldamento bitume - a piè d'opera Tonn. L. 4550,00  
 Trasportato con autocarri Militari L. 4200,00

### B) - MANO D'OPERA E TRASPORTI

6 - MAGGIORAZIONE sulle tariffe di mano d'opera % L. 85,00

7 - CARRO con conducente - a giornata L. 300,00

8 - TRASPORTO con autocarro e "km. compreso carico e scarico. L. 20,00  
 59,00

### C) - LAVORI

9 - TRATTAMENTO superficiale con Kg. 16 di polvere asfaltica e Kg. 0,750 di olio asfaltico e mc. 0,015 di graniglia, compresa la tullatura esclusa la fornitura delle polvere e dello olio asfaltico a mq. L. 11,70

Con trasporto della graniglia con autocarri Militari. L. 9,00

V.B. - I pagamenti saranno eseguiti mensilmente su fatture regolarizzate di bolli e registrazione.

Catania, li 24 Maggio, 1944 -

L'IMPRESA  
 F.to Ing. Santo Cantone.

1167