

ACC 078/A-M/5/PWU

10000/150/309

ACC/2 MIS
MARCHE
NOV., DEC.

10000/150/309

ACC/2 MISCELLANEOUS, ABRUZZI-
MARCHE
NOV., DEC. 1944

ALL MISCELLANEOUS APRIL 27 - MARCH

44

NOV

16

44

DEC

20

10000 / 150 / 309

THIS FOLDER
CONTAINS PAPERS
FROM NOV. 44
TO DEC. 44
CATALOGUE.

078/A-M/5/PWU



MINISTERO DELLE CORPORAZIONI

UFFICIO STUDI E RICERCHE



1012 - Tip. Antero - Roma 8-939 (1500)

HEADQUARTERS ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION
APO 394

Form. ACC/2
(Contract)

CORPORENTI DI GENIO CIVILE
UFFICIO DI A.CONA

C O N T R A C T S 4

PROGETTO N. 123

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc: Reibulung of the bridge Esino River (MR.S.460-459)

(b) Contractor: Savini Cesare

(c) Address of Contractor: Chiaravalle

(d) Number of Bids Received: -

(e) Reason for Award: contractor of the first portion for this works

(f) Remarks: =

(g) Contractor's Warehouse, rendezvous: Chiaravalle

(h) Amount of Contract (Lire): L. 500.000 =

(i) Nature of Contract: cost plus

(j) Contractor's Available Equipment: enough

(k) Required Materials: cement; Q.11 500

4551

(l) Required Plant:

(m) Required Transport: All the transportations

APPROVAL RECOMMENDED:

Regional Engineer.

Date

APPROVED:

Chief, Public Works Division, P. W. & U. Sub-Commission

Date

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Region ABRUZZI

Province AQUILA

Form. ACC/2
(Contract)

CONTRACTS

3

11153

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) ~~Read, Bridge etc.~~: over the Aterno (G.788934) on St. rd No.5
- (b) Contractor: ARQUILLA GUIDO
- (c) Address of Contractor: Raiano (Aquila)
- (d) Number of Bids Received: five
- (e) Reason for Award: lowest bid; to reliable contractor
- (f) Remarks: ACC/1 has been approved (amount of estimate: L.1.220.000)
- (g) Contractor's Warehouse, rendezvous: RAIANO
- (h) Amount of Contract (Lire): 745.932
- (i) Nature of Contract: Unit price
- (j) Contractor's Available Equipment: what is necessary
- (k) Required Materials: 28 Tons Cement. 4550
- (l) Required Plant: to be furnished by contractor
- (m) Required Transport: the same.

APPROVAL RECOMMENDED:

[Signature] Date 16/11/47
Regional Engineer

APPROVED:

[Signature] Date 23/11/47
Chief, Public Works Division, P. W. & U. Sub-Commission.

HEADQUARTERS ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Form. ACC/2
(Contract)

Region .Abruzzi.....

Province ...Aquila.....

(C 788933=836891)

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc.: Bridge and retaining walls between Molina and Raiano on St. rd N° 5
- (b) Contractor: Di Stefano Paolo
- (c) Address of Contractor: Pizzoli (Aquila)
- (d) Number of Bids Received: Seven
- (e) Reason for Award: lowest bid, to reliable contractor
- (f) Remarks ACC/1 has been approved (amount of estimate: L. 1.743.000)
- (g) Contractor's Warehouse, rendezvous: Pizzoli
- (h) Amount of Contract (Lire): 1,162.000
- (i) Nature of Contract: unit price
- (j) Contractor's Available Equipment: what is necessary
- (k) Required Materials: 100 q.li cement
- (l) Required Plant: to be furnished by contractor 4549
- (m) Required Transport: the same.

APPROVAL RECOMMENDED:

C. Rotondo
Regional Engineer

Date

16/11/44

APPROVED:

M. Thompson, H. W.
Chief, Public Works Division, P. W. & U. Sub-Commission.

Date

23/11/44.

28 VRcd
078
C/S

ENGINEERING DIVISION
HEADQUARTERS
AMG/ACC.
ABRUZZI MARCHE REGION
C.M.P.

TO : HQ, AC, PW and U. Sub-Commission ✓
FROM : Regional Engineer, Abruzzi Marche Region.
SUBJECT : Contracts
REF : 5/516/13
DATE : 16 November 1943.

Attached hereto, in triplicate, forms ACC/2 of following jobs:

1. Bridge and retaining walls between Molire and Raiano on St. rd No.5
2. Bridge over the Aterno (G.788934) on St. rd. No.5
3. Bridge Over the Sinello (H.530970) on St. rd No.16
4. Bridge over the Osento on St. rd No.16 (C.446001)
5. Bridge over the Osento (C.496000) on Coast road No.16.
6. Demolishing works and removal of debris in Castel di Sangro (H.090536)



[Signature]
C.A. LATIMER
Lt. Col. C.E.
Regional Engineer

[Signature]
18/11

4548

HEADQUARTES ALLIED ~~CONTROL~~ COMMISSION

Public Works and Utilities Sub-Commission

APO 394

Form. ACC/2

(Contract)

M128

Region: Abruzzi

Province: Aquila

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) *Road, Bridge etc.:* Demolishing works and removal of debris in Castel di Sangro (H 090536).

(b) *Contractor:* Pepe Nicola or L. Domenico

(c) *Address of Contractor:* Pescina (Aquila)

(d) *Number of Bids Received:* eight

(e) *Reason for Award:* Lowest bid to reliable contractor

(f) *Remarks:*

(g) *Contractor's Warehouse, rendezvous:* Pescina (Aquila)

(h) *Amount of Contract (Lire):* L. 427.500

(i) *Nature of Contract:* unit price

(j) *Contractor's Available Equipment:* carts and tools

(k) *Required Materials:* nothing

(l) *Required Plant:* nothing

(m) *Required Transport:* nothing

4547

APPROVAL RECOMMENDED:

C. Stettin

Date

16/11/44

Regional Engineer

APPROVED:

H. Thompson

Date

23/11/44

Chief, Public Works Division, P. W. & U. Sub-Commission.

I 3 5 7