

ACC 078/4/5/AM

10000/150/319

ACC/2, MISC
ABRUZZI - MA
OCT. - NOV. 194

10000/150/319

ACC/2, MISCELLANEOUS PROJECTS,
AERUZZI - MARCHE
OCT. - NOV. 1944



MINISTERO DELLE CORPORAZIONI

UFFICIO STUDI E RICERCHE

07/14/51/1111

Opened: - 11 Oct 44

Closed: - 15 Oct 44

Abnuz

Abruzzi-Marche-Misc. Projects-all/r

1000n / 150 / 319

THIS FOR

CONTAINS PAPERS

FROM OCT. 44

TO NOV. 44

AT A LOGUE.

1012 - Tip. Artero - Roma B. 10. 1950

opened: - 11 Oct 44
Closed: - 15 Oct 44

[illegible]

HEADQUARTES
ALLIED ~~CONTROL~~ COMMISSION
Public Works and Utilities Sub-Commission
APO 394

Form. ACC/2

(Contract)

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ, for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc.: State road n.81 "Pioeno Aprutina". Needed works for the repair of the bridge Venacervo (B 805452).m

(b) Contractor: Malasecchi Beniamino

(c) Address of Contractor: Teramo

(d) Number of Bids Received: one

(e) Reason for Award: available contractor in the place of the works

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: Teramo

(h) Amount of Contract (Lire): L. 1.150.000

(i) Nature of Contract: cost plus

(j) Contractor's Available Equipment: what is necessary

(k) Required Materials: nothing

(l) Required Plant: the same

(m) Required Transport: the same

4796

APPROVAL RECOMMENDED:


Regional Engineer

Date

12/10/44

APPROVED:


Chief, Public Works Division, P. W. & U. Sub-Commission.

Date

1/11/45

HEADQUARTES

ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission
APO 394

Form. ACC/2

(Contract)

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ, for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc.: State r'd n.17 "Appennino Abruzzese". Traffic-reinstate on the section between the km. 12+200 (B 322186) and Zittola bridge (H 076492) and on provincial and comunal r'ds of Sulmona.
- (b) Contractor: Engs Tursini Antonio e Auterio Antonio
- (c) Address of Contractor: Sulmona (Aquila)
- (d) Number of Bids Received: one
- (e) Reason for Award: for order of the major Mac Callum in the last month of June.
- (f) Remarks:
- (g) Contractor's Warehouse, rendezvous: Sulmona
- (h) Amount of Contract (Lire): L. 1.050.000
- (i) Nature of Contract: cost plus
- (j) Contractor's Available Equipment: barrows, shovels, pick and what is necessary
- (k) Required Materials: nothing
- (l) Required Plant: the same
- (m) Required Transport: the same

APPROVAL RECOMMENDED:

[Signature]
Regional Engineer

Date

14/10/44

APPROVED:

[Signature]
Chief, Public Works Division, P. W. & U. Sub-Commission

Date

1/11/44

4795

HEADQUARTERS
ALLIED CONTROL COMMISSION
Public Works and Utilities Sub-Commission
APO 394


Form. ACC/E
(Contract)

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc : Carsoli (G.242886) - Works of demolition and removal of debris
- (b) Contractor : MAUCALLINI Cesare
- (c) Address of Contractor : Aielli, Aquila
- (d) Number of Bids Received : eight
- (e) Reason for Award : lowest bid to reliable contractor
- (f) Remarks : no controlled materials required
- (g) Contractor's Warehouse, rendezvous : Aielli
- (h) Amount of Contract (Lire) : 1,875,000 new
- (i) Nature of Contract : unit price
- (j) Contractor's Available Equipment : carts and decauville tracks wagons
- (k) Required Materials : none
- (l) Required Plant : to be furnished by contractor
- (m) Required Transport : the same

APPROVAL RECOMMENDED:


Regional Engineer

Date

11/10/44

APPROVED:



Date

10/10/44

Chief, Public Works Division, P. W. & U. Sub-Commission.

17 OCT 1944

C/PW
CAB.

To : HQ. AC., P.W. AND U. SUB.-COMMISSION ✓
From : Regional Engineer, HQ. AMG., Marche-Abruzzi Region
Subject: TRANSMISSION OF CONTRACTS FOR APPROVAL
Ref : 5/510/13
Date : 15 OCTOBER 1944

Attached hereto following contracts (forms ACC/2)
are submitted, in triplicate, for approval.

- 1) Removal of debris at Carsoli (G. 242886) £.1,875.000



[Signature]
C.A. LATIMER
Lt. Col. C.E.
Regional Engineer

*1 approved copy given
to Col. Latimer*

4793

7504

HEADQUARTES

ALLIED ~~CONTROL~~ COMMISSION

Form. ACC/2

(Contract)

Public Works and Utilities Sub-Commission

APO 394

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ, for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc.: Provincial r'd N.97 - Reconstruction of the bridge over Oseito (H 411855).

(b) Contractor: Sirolli Vitale of L. Nicola

(c) Address of Contractor: Archi

(d) Number of Bids Received: six

(e) Reason for Award: Lowest bid - Reliable and ready contractor

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: Archi (Chieti)

(h) Amount of Contract (Lire): L. 2.077.000

(i) Nature of Contract: cost plus

(j) Contractor's Available Equipment: What it is necessary for the work

(k) Required Materials: 1.800 qli of cement

(l) Required Plant: ==

(m) Required Transport:

APPROVAL RECOMMENDED:

[Signature]
Regional Engineer

Date

14/10/44
4792

APPROVED:

[Signature]
Chief, Public Works Division, P. W. & U. Sub-Commission

Date

26/10/44

HEADQUARTES
ALLIED ~~CONTROL~~ COMMISSION
Public Works and Utilities Sub-Commission
APO 394

Form. ACC/2

(Contract)

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ, for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

- (a) Road, Bridge etc.: Provincial r'd N.97 - Reconstruction of the bridge over Osento (H 410856).
- (b) Contractor: Sirolli Vitale of L. Nicola
- (c) Address of Contractor: Arghi
- (d) Number of Bids Received: seven
- (e) Reason for Award: Lowest bid - Reliable and ready contractor.
- (f) Remarks:
- (g) Contractor's Warehouse, rendezvous: Arghi (Chieti)
- (h) Amount of Contract (Lire): L. 2.052.000
- (i) Nature of Contract: cost plus
- (j) Contractor's Available Equipment: what it is necessary for the work
- (k) Required Materials: 1.500 qll of cement
- (l) Required Plant: ==
- (m) Required Transport:

APPROVAL RECOMMENDED:

C. H. H. H.
Regional Engineer

Date

14/10/44 4797

APPROVED:

Thompson M. C.
Chief, Public Works Division, P. W. & U. Sub-Commission.

Date

26/10/44

HEADQUARTES

ALLIED ~~CONTROL~~ COMMISSION

Public Works and Utilities Sub-Commission
APO 394

Form. ACC/2

(Contract)

1487

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ, for approval. One copy to be retained by HQ, one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc.: Provincial r'd N.97 - Reconstruction of the bridge over Gissi (H 414796).

(b) Contractor: Cieri Nicola of L. Casimiro

(c) Address of Contractor: Gissi

(d) Number of Bids Received: two

(e) Reason for Award: Lowest bid - Reliable and ready contractor.

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: Gissi (Chieti)

(h) Amount of Contract (Lire): L. 1.200.000.

(i) Nature of Contract: cost-plus

(j) Contractor's Available Equipment: what it is necessary for the work

(k) Required Materials: 500 qli of cement

(l) Required Plant: ==

(m) Required Transport:

APPROVAL RECOMMENDED:

C. Cieri
Regional Engineer

Date 14/10/44 479

APPROVED:

A. Thompson Mol
Chief, Public Works Division, P. W. & U. Sub-Commission

Date 26/10/44

HEADQUARTES
ALLIED ~~CONTROL~~ COMMISSION
Public Works and Utilities Sub-Commission
APO 394

Form. ACC/2

(Contract)

CONTRACTS

NOTE: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ., for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc.: Provincial r'd N.97. Partial reconstruction of the bridge over Sinello (H 416794).

(b) Contractor: Cieri Nicola of I. Casimiro

(c) Address of Contractor: Gissi

(d) Number of Bids Received: two

(e) Reason for Award: Lowest bid - Reliable and ready contractor

(f) Remarks:

(g) Contractor's Warehouse, rendezvous: Gissi

(h) Amount of Contract (Lire): 1.603.000

(i) Nature of Contract: cost plus

(j) Contractor's Available Equipment: What it is necessary for the work

(k) Required Materials: 700 qli of cement

(l) Required Plant: ==

(m) Required Transport:

APPROVAL RECOMMENDED:

[Signature]
Regional Engineer

Date

14/10/44

4789

APPROVED:

[Signature] Date 26/10/44
Chief, Public Works Division, P. W. & U. Sub-Commission.

1768