

ACC 078/4/5/TO

10000/150/176

ACC/2, MISC.
OCT. 1944

10000/150/176

ACC/2, MISC. PROJECTS, TOSCANA
OCT. 1944



MINISTERO DELLE CORPORAZIONI

DIREZIONE GENERALE DELL'INDUSTRIA
UFFICIO STUDI E RICERCHE

078/44720

**BOLLETTINO SETTIMANALE
DEI PREZZI E DEI CAMBI**



10 OCT 44

**BOLLETTINO SETTIMANALE
DEI PREZZI E DEI CAMBI**



44

OCT

10

Roma,

10000

150/176

**THIS FOLDER
CONTAINS PAPERS
FROM OCT - 44
TO _____
CATALOGUE.**

G. SACCONI

Toscana - Misc. Projects. acc/2

[illegible]

HEADQUARTERS

ALLIED CONTROL COMMISSION

Public Works and Utilities Sub-Commission
APC 394Form AOC/E
(Contract)CONTRACTS

Note: This form to be submitted in triplicate through the Regional Engineer to Sub-Commission HQ. for approval. One copy to be retained by HQ., one copy returned to Regional Engineer, and one copy forwarded to Military Authority having jurisdiction.

(a) Road, Bridge etc: Clearing debris from River Arno
 (b) Contractor: S.A.C.I.P.
 (c) Address of Contractor: Via Martelli N.7. Florence
 (d) Number of Bids Received: Five
 (e) Reason for Award: Low Bidder

(f) Remarks: This is a difficult project and it was necessary to ~~penet~~ call for bids three times in order to get a ressamble price

(g) Contractor's Warehouse, rendezvous: South side of Arno at Ponte Vecchio

(h) Amount of Contract (Lire): L.1.350.000

(i) Nature of Contract: Removal of debris from south bank of Arno at Ponte Vecchio. This debris was caused by the enemy mining structure along the bank and has greatly restricted the channel of the Arno

(j) Contractor's Available Equipment: All necessary to completely work

(k) Required Materials: None

(l) Required Plant: None

(m) Required Transport: None

APPROVAL RECOMMENDED:

A.M.C.

P. J. Lee
 Regional Engineer.
 Date 10 Oct 44

- (c) Address of Contractor: Via Martelli N.7. Florence
- (d) Number of Bids Received: Five
- (e) Reason for Award: Low Bidder
- (f) Remarks: This is a difficult project and it was necessary to re-
call for bids three times in order to get a reasonable price
- (g) Contractor's Warehouse, rendezvous: South side of Arno at Ponte
Vecchio
- (h) Amount of Contract (Lira): L.1.350.000
- (i) Nature of Contract: Removal of debris from south bank of Arno at
Ponte Vecchio. This debris was caused by the enemy mining structure
along the bank and has greatly restricted the channel of the Arno
- (j) Contractor's Available Equipment: All necessary to complete work
- (k) Required Materials: None
- (l) Required Plant: None
- (m) Required Transport: None

APPROVAL RECOMMENDED:

P. L. Lee
Major RF Date 10 Oct 44
Regional Engineer.

APPROVAL APPROVED:

A. Thompson
Date 16/10/44
Chief, Public Works Division, F.W. & U. Sub-Commission.

2248

I 430