


ACC 078.3/4/LU

10000/150/264

MISC. P
LAZIO-
SEPT. -

10000/150/264

MISC. PROJECTS ACC/1,
LAZIO-UMBRIA
SEPT. - NOV. 1944



MINISTERO DELLE CORPORAZIONI

UFFICIO STUDI E RICERCHE

Lazio-Umbria

0783/444

Lazio-Umbria



Lozio-Umbria

0783/4/24

Lozio-Umbria - Misc. Projects Accr

of 23 Oct. 44
day 3 Nov. 44

1000 / 150/26A

THIS FOLDER	
CONTAINS PAPERS	
FROM	SEPT 44
TO	NOV 44
CATALOGUE.	

1012 - Tip. Antero - Roma B. 1944

Subject

From

Date Ref

1

CU

~~6702~~

FORM 400-1 *May 1954*

Public Works and Utilities (Estimate R.V.-7 Jan. 44)

Sub-Commission

ESTIMATE OF WORK TO BE CARRIED OUT
Perizia Costo

NOTE: This form to be filled in triplicate: one copy to be retained in Questo modulo va fatto in triplice copia: una copia rimarrà al Sub-Comm. H.3., Fil., one to be returned to the Regional Engineer Quartier Generale della Sottocommissione, una sarà restituita al- which approved, and one to be sent to the Minister of Public Works l'ingegnere Capo della Sezione dopo l'approvazione. ed una sarà in- viata al Ministero dei Lavori Pubblici.

ESTIMATE - CARRIED OUT
Perizia

Region
 Province

Costo

A P P R O V A L S
Approvazioni

- 1) (a) Building, Bridge, Road, Power Str., Pumping Str. etc. and location
 Fabbricato, Ponte, Strada, centrale elettrica, centrale idraulica
 etc. localita 6 meters span bridge at km.110+650 of Route n.4
- (b) By contract or direct labor fixed fee by measure system
 Per contratto o lavoro in economia
- (c) Amount of approximate estimate L.445.000.--+45.000=L.490.000.--
 (importo della perizia)
- (d) Urgency of project urgency military priority 1
 Urgenza del progetto
- (e) Probable time for completion
- (f) Data probable for discussions
 Date probabili per discussioni
- (g) Special remarks
 Note speciali

Work was initiated by 281 Works Section RE,
 5 Tons of cement were supplied by 281 W.S.R.E. -

2.0. ESTIMATE
Estimate

(a) Certified that the attached approximate estimate amounting to
 Certification of the estimate amounting to a lire
 lire 490.000.--

requirments of the project, and is not subject to any other
 budget and data requirements, and is not subject to any other
 requirements.

CAPO SEGRETERO GENERALE

[illegible]

Work was initiated by 281 Works Section RE,
5 Tons of cement were supplied by 281 W.S.R.E.

OF
S. B. BENTON & CO.
NEW YORK, N. Y.

(a) Certified that the attached correspondence estimate amounting to
 contribution of 1' English piece a month, a line
 line
 has been prepared by me, it may be the full
 is stated in the estimate of the; when prepared a
 to the amount of the product, and is responsible for
 these 1 set, piece of
 490.000.--
 DISPETTORE GENERALE
 1930

Chief Engineer for Highways

(b) I agree with the foregoing conditions of participation and recommend approval
 Date: 12/28/54
 Rome, 16 October 1944 -
 C. D. McGuire Capt
 3 Nov 54

[illegible]

~~CONFIDENTIAL~~ Its and Utilities, Sub-Commission ACC
Lt. Colonel R. E.
Deputy } Director
Acting }
W. & U. Sub-Commission

WILLIAM L. DAVIS

Form. ACC. 1
(Estimate
Resized 7 June 44)

UNITED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION

Estimate of Work to be carried out

NOTE: this form to be filled in triplicate; one copy to be retained in Sub-Comm. H.Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATES - CAPITAL EXPENDITURE
(APPROVALS)

- | | Buildin, Bridge, Road, Power
Stn, Pumping Stn, etc. and location | Strada Prov. la Tuscolana |
|-------|--|---------------------------|
| I (a) | | |
| (b) | By contract and direct labour.....
..... lavoro a misura | |
| (c) | Amount of approximate estimate
urgente per ora intervenire al transito..... | 1.240.000..... |
| (d) | Urgency of project..... | |
| (e) | Probable time for completion
allungare all'impresa S. C. Ital. Miniere di S. Lomisa | |
| (f) | Special remarks
che sta subendo i lavori di sistemazione allo stesso strada | |
| | ordinati dall'A. S. C. | |
| | | |
| | | |

II Certificates:

- (a) Certified that the attached approximate estimate amounting to Five has been prepared by me; it covers the full requirements of the project, and is reasonable in amount. 1044-

Signature: _____

Official designation.....

Date, and place: Tene. 30. October 1946

(b) I agree with the preceding certificate and recommend approval.

2017

ESTIMATES - CAPITAL EXPENDITURE (APPROVALS)

- I (a) Buildin, Bridge, Road, Power Strada Prov. la Tuscolana
Strn, Pumping Sta etc. and location. 16-950
..... lavoro a misura
(b) By contract and direct labour. 1,240,000
(c) Amount of approximate estimate
urgente perche' interrotta il transito
(d) Urgency of project giorni 60
(e) Probable time for completion all'incasso 8.9. Ital. Miniera di Salinara
(f) Special remarks
CHIA STI SULLA STRADA 3. lavoro di riparazione delle opere strada
..... COLUMBI GILL A. S. S.

II Certificates:

- (a) Certified that the attached approximate estimate amounting
to lire has been prepared by me; it covers
the full requirements of the project, and is reasonable
in amount.
Signature. *J. Tuvoni Vittorio*
Official designation. Capo d. all. Amm. no Prov. di Rom
Date, and place. Roma 32. 9. 68. 1947
(b) I agree with the preceding certificate and recommend approval
val *W. R. E. P. R. A. T. R. Y.* Date 30 OCT 1944

III Approved

(Highway Fund)
(Other Funds)

for Chief, Public Works Div. P.W. & U. Sub-Comm. ACC

IV Approved

for Chief, Public Works Div. P.W. & U. Sub-Comm. ACC

Deputy } Director
Acting }

P. W. & U. Sub Commission
(Attached Commission)

Form ACC/1 (Estimate Revised 7 June 44)

Ry/ETC/103.114

ALLIED CONTROL COMMISSION PUBLIC WORKS AND UTILITIES SUB-COMMISSION

ESTIMATE OF WORK TO BE CARRIED OUT

NOTE: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

M.R. 11200.000
Stt 16/985.600

ESTIMATES - CAPITAL EXPENDITURE (APPROVALS)

Lazio-Umbria Region
PERUGIA Province

1. (a) Building, Bridge, Road, Power Sm, Pumping Sm etc., and location del ponte di Cortaccione sulla provinciale NURSINA No 185

(b) by contract or direct labour contratto

(c) Amount of approximate estimate 1.430.000

(d) Urgency of project urgente

(e) Probable time for completion otto mesi

(f) Special remarks: i materiali controllati occorrenti sono disponibili sul posto.

No controlled materials required.

2. Certificates:

(a) Certified that the attached approximate estimate amounting to Lire 1.430.000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Signature

Italian
Engineer

Official designation INGEGNERE CARO DEL GENIO CIVILE

Date, and place PERUGIA 8 Ottobre 1944

(b) I agree with the preceding certificate and recommend approval.

Alf. Eusebi Capire 21 Oct 1944

for Regional Engineer, or his representative

Lazio Umbria Region

(APPROVALS)

Lazio-Umbria Region
PERUGIA Province

1. (a) Building, Bridge, Road, Power Sn, Pumping Sn etc., and location Lavori di ricostruzione del ponte di Cozzogioia sulla provinciale MURSINA No 135
- (b) by contract or direct labour contratto
- (c) Amount of approximate estimate L. 450.000
- (d) Urgency of project urgente
- (e) Probable time for completion otto mesi
- (f) Special remarks 1 materiali controllati occorrenti sono disponibili sul posto.

No controlled materials required.

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 1.450.000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Signature [Signature]
 Italian Engineer } Official designation INGEGNERE CAPO DEL GENIO CIVILE
 Date, and place PERUGIA 8 Ottobre 1944

- (b) I agree with the preceding certificate and recommend approval.

3. Approved.

(Highway-Fund)
 (Other Funds)

Ag. Euse. Napier Date 21 Oct 1944.
 for Regional Engineer, or his representative
Lazio Umbria Region, Rome

4. Approved.

Lt. Colonel R. E.

Deputy } Director

No. Perugia 6th Section - Perugia

U. Sub Commission
(and Commission)

Director, P. W. & U. Sub-Commission, A. C. C.

Chief Public Works Div. P. W. & U. Sub-Comm. ACC.

R4/ENG/103.98

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COM' IS IOM

Form ACC/I
(Estimate
Revised
7 June 45)

Estimate of Work to be carried out

Note: This form to be filled in triplicate; one copy to be retained in Sub-Comm. K.Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

M.R.1:200.000
Sht.17/15.30

Bridge N. 5

I. (a) Building, Bridge, Road, Power
Stn, Pumping Stn etc., and location te in muratura sul Torrente VAL-

Progetto per la costruzione di 1 pon=

VISCIOLA lungo la strada Littoria- Bassiano in tenimento di Sermoneta- 45

- (b) By contract or direct labour per contratto-
(c) Amount of approximate estimate L. 7.750.000-
(d) Urgency of project Urgentissimo-
(e) Probable time for completion 6 mesi
(f) Special remarks occorrono 60 quintali di cemento-

Controlled material required: Cement 6 Tons -

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 7.750.000- has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian
Engineer

Signature Ing. Giulio ZANDER-
Official designation Ingegnere Capo

di
Divile-Littoria-

Date, and place

M.R.1:200.000
Sht.17/15.30

Bridge N. 5

I. (a) Building, Bridge, Road, Tower
Stn, Pumping Stn etc., and location te in muratura sul Torrente Val-

ESTIMATES = CAPITAL EXPENDITURE

(APPROVALS)

progetto per la costruzione di 1 pont=

VISSIOIA lungo la strada Littoria- Bassiano in tenimento di Sernonea-45-

- (b) By contract or direct labour per contratto-
- (c) Amount of approximate estimate L. 7.750.000-
- (d) Urgency of project Urgentissimo-
- (e) Probable time for completion 6 mesi
- (f) Special remarks occorrono 60 quintali di cemento-

Controlled material required: Cement 6 Tons -

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 7.750.000- has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian
Engineer

Signature Ing. Giulio ZANDER-

Official designation Ingegnere Capo Centro Civile Littoria-

Date, and place Littoria 18 Settembre 1944-

- (b) I agree, with the preceding certificate and ~~approve in principle.~~ ²⁰⁴⁵

approve in principle.

As. Cass. Major RE Date 11 Oct. 1944

for Regional Engineer, ~~at the Regional Engineering~~

LAZIO UMBRIA REGION AMG

3. Approved.

(~~Signature~~)
(Other funds) *Other 28/10/44*

Chief Public Works Div. P.V. & U. Sub-Comm. ACC

4. Approved

Lt. Colonel R. E. Director, P.V. & U. Sub-Commission A.CC.

Deputy
Acting Director

P. W. & U. Sub-Commission

(Attiled Commission)

FORM ACC. 1
(Estimate Rev - 7 June 44)

ALLIED CONTROL COMMISSION

PUBLIC WORKS AND UTILITIES SUB-COMMISSION

ESTIMATE OF WORK TO BE CARRIED OUT

Perizia lavori da eseguirsi

NOTE: This form to be filled in triplicate; one copy to be retained in Sub - Comm. H. Q., File, one to be
Questo modulo va fatto in triplice copia; una copia rimarrà al Quartiere Generale della Sottocommissione, una
returned to the Regional Engineer when approved, and one to be sent to the Minister of Public
sarà restituita all'Ingegnere Capo della Regione dopo l'approvazione ed una sarà inviata al Ministero dei Lavori
Works.
Pubblici.

ESTIMATE - CAPITAL EXPENDITURE

Perizia	Costo	Region
(APPROVALS)		Province <i>Perugia</i>
Approvazioni		

1. (a) Building, Bridge, Road, Power Str., Pumping Str. etc. and location *Ponte in cemento armato -*
Fabbricato, ponte, strada, centrale elettrica, centrale idraulica etc. e località *vedi Piano Annone nella via di Bocca di San. 10,000 di Roma (H. P. in elenco)*
(b) By contract or direct labour *per contratto*
Per contratto o lavoro in economia

(c) Amount of approximate estimate *1.820.000,00*
Ammontare della perizia

(d) Urgency of project: *urgentissimo*
Urgenza del progetto

(e) Probable time for completion *giorni centoventi*
Data probabile per l'esecuzione

(f) Special remarks *urgentissimo per ragioni ideologiche di traffico col*
Note speciali *igilistiche -*

2. Certificates: *Controlled materials: amount of 360; increased shill of 100*
Certificati *Blotked* *lavori di 240; aumento di 12 - perizia 1.800*
lubrificanti di 25.

(a) Certified that the attached approximate estimate amounting to lire
Certifico che l'acclusa perizia ammonta a lire

has been prepared by me: it covers the full requirements of the project, and is reasonable in amount.
è stata preparata da me: essa risponde a tutti i dati richiesti dal progetto e l'ammontare è ragionevole.

Signature
Firma

Luigi Mordani

Italian Engineer
Ingegnere Italiano

Official designation
Designazione ufficiale

Direttore dei Lavori

Date, and place
Data e luogo

Roma 3 ottobre 1944

20/1

Approvazioni

- (a) Building, Bridge, Road, Power Stn, Pumping Stn etc. and location
 Fabbricato, ponte, strada, centrale elettrica, centrale idraulica etc. e località
vedi n. 12 - nel Piano di lavoro a Roma 28/10/44 - 18,000 cc. Roma (A. P. Milano)
- (b) By contract or direct labour
 Per contratto o lavoro in economia

(c) Amount of approximate estimate
 Ammontare della perizia

(d) Urgency of project:
 Urgenza del progetto

(e) Probable time for completion
 Data probabile per l'esecuzione

(f) Special remarks
 Note speciali

*ipotesi - Controlli materiali: Amount of 300 - Unrefined steel of 100
 : Line of 240 - Bitumen of 9 - Asphalt of 12 - Sand of 8,000
 : Blasted Lubricant of 55.*

2. Certificates:
 Certificati

(a) Certified that the attached approximate estimate amounting to lire
 Certifico che l'acclusa perizia ammonta a lire

has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.
 è stata preparata da me; essa risponde a tutti i dati richiesti dal progetto e l'ammontare è ragionevole.

Signature
 Firma

Italian Engineer
 Ingegnere Italiano

Official designation
 Designazione ufficiale

Date, and place
 Data e luogo

(b) I agree with the preceding certificate and recommend approval.

CC Michel, May. Date 17 Oct. 44
for Regional Engineer, or his representative

2. Approved. ~~Highway-Fund~~
 (Other funds)

Chief, Public Works Div. P. W. & U. Sub-Comm. A. C. C.

3. Approved.

Director Public Works and Utilities, Sub-Commission A. C. C.
 Lt Colonel R. E.

Deputy
 ing Director

W. & U. Sub-Commission
 (Attest Commission)

20/11

Ru/ENG/103.113

Form ACC(1) (Estimate Revised 7 June 44)

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION

ESTIMATE OF WORK TO BE CARRIED OUT

NOTE - This form is to be filled in triplicate; one copy to be retained in Sub-Committee H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

H.R. 1:200.000
Set 13/625.982

ESTIMATES - CAPITAL EXPENDITURE
(APPROVALS)

Lazio Umbria Region
PERUGIA Province

1. (a) Building, Bridge, Road, Power Lin, Pumping Lin etc., and location ricostruzione del ponte delle Cripe sul torr. Caina e rampe di accesso (comune di Corciano), No 114

(b) by contract or direct labour contratto

(c) Amount of approximate estimate 2.550.000.

(d) Urgency of project urgente

(e) Probable time for completion mesi quattro

(f) Special remarks i materiali occorrente controllati sono disponibili sul luogo-

No controlled materials required.

2. Certificates:

(a) Certified that the attached approximate estimate amounting to lire 2.550.000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian Engineer { Signature [Signature]

Official designation Ingegnere Capo del Genio Civile di Perugia

Date, and place 7 ottobre 1944

(b) I agree with the preceding certificate and recommend approval.

A. S. Leon Stapi RE

Date 21 Oct 1944

Regional Engineer, Lazio-Umbria Region

3. Approved.

Sub 13/625.982

(APPROVALS)

PERUGIA Province

1. (a) Building, Bridge, Road, Power Sn, Pumping Sn etc., and location ricostruzione del ponte delle Cipe sul torr. Caina e rampe di accesso (comune di Corciano). No 1114

(b) by contract or direct labour contratto

(c) Amount of approximate estimate 2.550.000.

(d) Urgency of project urgente

(e) Probable time for completion mesi quattro

(f) Special remarks i materiali occorrente controllati sono disponibili

sul luogo-

No controlled materials required.

2. Certificates:

(a) Certified that the attached approximate estimate amounting to Lire 2.550.000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Signature

Italian
Engineer

Official designation Ingegnere Capo del Genio Civile di Perugia

Date, and place 7 ottobre 1944

(b) I agree with the preceding certificate and recommend approval.

3. Approved.

(Highway Fund)
(Other Funds)

A. S. E. Con Dipi RE

Date

21 Oct 1944

Regional Engineer, ex-representative

Lazio - Umbria Reg. 24/10/44

Chief, Public Works Div. P. W. & U. Sub-Comm. ACC.

4. Approved.

GER

Lt. Colonel R. E.

Deputy
Acting Director

W. & U. Sub Commission
(Attached Commission)

Director, P. W. & U. Sub-Commission A. C. C.

18

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION

Form ACC/1
(Estimate
Revised
7 June 44)

Estimate of Work to be carried out

Note: This form to be filled in triplicate; one copy to be retained in Sub-Comm. M.C., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATES = CAPITAL EXPENDITURE
(APPROVALS)

- I. (a) Building, Bridge, Road, Power Stn, Pumping Stn etc., and location Lavori per il ripristino del fabbricato sede dell'Istituto Superiore di Odontoiatria "G. Eastmann"
- (b) By contract or direct labour Per contratto ed in economia
- (c) Amount of approximate estimate L. 1,400,000 = 1,200,000
- (d) Urgency of project Urgente
- (e) Probable time for completion mesi 6
- (f) Special remarks

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 1,400,000 = 1,200,000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian Engineer

Signature
Official designation

Date, and place

(b) I agree,

(NICCOLI TULLIO)

Ingegnere Capo del Genio Civile Opere Ediliz. della Capitale

9 AGO 1944

present to the Minister of Public Works.

ESTIMATES = CAPITAL EXPENDITURE

(APPROVALS)

- I. (a) Building, Bridge, Road, Power
Stn, Pumping Stn etc., and location Lavori per il ripristino del
fabbricato sede dell'Istituto Superiore di Odontoiatria "G. Eastmann"
- (b) By contract or direct labour Per contratto ed in economia
- (c) Amount of approximate estimate L. 1.400.000, = 1.200.000
- (d) Urgency of project Urgente
- (e) Probable time for completion Mesi 6
- (f) Special remarks

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 1.400.000, = 1.200.000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian
Engineer

Signature
Official designation

(NICCOLI TULLIO)

Niccoli

Ingegnere Capo del Genio Civile Opere Ediliz.
della Capitale

(b) I agree,

F-9 AGO 1944

proceeding certificate and recommend approval.

2042

3. Approved.

(Higher Fund)
(Other funds)

for Regional Engineer, or his representative

Approved

G.R.

Lt. Colonel R. E. Director, P.V. & U. Sub-Commission A.C.C.

Deputy
Director

U. Sub Commission

(Commission)

P. Kampson 28/10/44
Chief, Public Works Div. P.V. & U. Sub-Comm. ACC

Form ACC/1 Estimate Revised 7 June 44

Rn/ENG/103.115

ALLIED CONTROL COMMISSION PUBLIC WORKS AND UTILITIES SUB-COMMISSION

ESTIMATE OF WORK TO BE CARRIED OUT

NOTE: This form to be filled in triplicate: one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

M.R. 11:200.000
Set 16/19.57

ESTIMATES - CAPITAL EXPENDITURE *Lazio-Umbria Region*
(APPROVALS) *PERUGIA Province*

1. (a) Building, Bridge, Road, Power Sin, Pumping Sin etc., and location *Lavori ricostruzione del*
sema sal fossa CUCCARO sulla provinciale LEONESSA-SERRAVALLE-Castell-
- (b) by contract or direct labour *contratto* *No 52*
- (c) Amount of approximate estimate *2.390.0000*
- (d) Urgency of project *urgente*
- (e) Probable time for completion *Max anno*
- (f) Special remarks *1 materiali sono disponibili sul posto*

No controlled materials required.

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire *2.390.000,00* has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Signature *Scialoja*

Italian Engineer

Official designation *INGEGNERE CARO DEL GENIO CIVILE*

Date, and place *PERUGIA 7 Ottobre 1944*

- (b) I agree with the preceding certificate and recommend approval.

Alf. Eusep. Napri RE *21 Oct 1944*

Regional Engineer *Lazio-Umbria Region*

3. Approved

4.2.1: 200.000
 Set 16/19.57

ESTIMATES - CAPITAL EXPENDITURE (APPROVALS)

Lazio - Umbria Region
 PERUGIA Province

1. (a) Building, Bridge, Road, Power SIn, Pumping SIn etc., and location Lavori ricostruzioni del ponte sul Fosso CUCCARO sulla provinciale LEONESSA-SERRAVALLE-Cassia-
- (b) by contract or direct labour contratto No 52
- (c) Amount of approximate estimate 2.390.000
- (d) Urgency of project urgente
- (e) Probable time for completion 1115 giorni
- (f) Special remarks 1 materiali sono disponibili sul posto

No controlled materials required.

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 2.390.000,00 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Signature

Italian Engineer

Official designation INGEGNERE CARO DEL GENIO CIVILE

Date, and place PERUGIA 7 Ottobre 1944

- (b) I agree with the preceding certificate and recommend approval.

A. G. Casali - Maggi RE Date 21 Oct 1944
 Regional Engineer, or his representative
 Lazio - Umbria Region

3. Approved.

(Highway Fund)
 (Other Funds)

Chief, Public Works Div. P. W. & U. Sub-Comm. ACC.

4. Approved.

Lt. Colonel R. E.

Provy } Director

Tro. Perugia 28 Santuari - Perugia
 U. S. L. Commission
 Commission

Form. ACC/I
(Estimate Revised 7 June 44).

ALLIED CONTROL COMMISSION **PUBLIC WORKS AND UTILITIES SUB-COMMISSION**

Estimate of work to be carried out

NOTE: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

Region: *Lazio-Umbria* ESTIMATES - CAPITAL EXPENDITURE
Province: *RIETI* (APPROVALS)

M.R. 1: 200.000

Art 16/20.14

1. (a) Building, Bridge, Road, Power
Stn, Pumping Stn. etc., and location

*Progetto per la ricostruzione definitiva
del Ponte di Capranico sulle Provinciale Cittaducale-Fiumicino. - No 19*

(b) By contract or direct labour

Contratto

(c) Amount of approximate estimate

2.370.000,=

(d) Urgency of project

URGENTE

(e) Probable time for completion

Giorni

(f) Special remarks

Giusta quanto risulta dall'allegato modulo, per l'esecuzione dei lavori occorrenti all'140 di cemento uso Portland

14 tons cement required

2. Certificates.

(a) Certified that the attached approximate estimate amounting to Lire *2.370.000,=* has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian Engineer
Signature *Ing. Fulvio ...*
Official designation *Inf. Capo della Provincia*
Date, and place *Rieti, 10 settembre 1944*

(b) I agree with the preceding certificate and recommend approval.

Ing. ...
Regional Engineer, or his representative
Date *21 Sept 44*
28 Sept 2044

3. Approved.

(APPROVALS)

Munice: RIETI

MK 1:000.000

At 16/20.14

1. (a) Building, Bridge, Road, Power

Sum, Pumping Sum, etc., and location

del conte di Capranica sulla provinciale cittadina di Rieti. - No 19

(b) By contract or direct labour

(c) Amount of approximate estimate

(d) Urgency of project

(e) Probable time for completion

(f) Special remarks

giusta quanto risulta dall'allegato modulo per l'esecuzione dei lavori. - 14 di cemento per Portland

14 tons cement required

2. Certificates.

(a) Certified that the attached approximate estimate amounting to Lire 2.370.000, has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Signature

Italian

Engineer

Ing. P. W. & U. Sub-Comm. A. C. C.

Official designation

Date, and place

Rieti, 10 settembre 1944

(b) I agree with the preceding certificate and recommend approval.

3. Approved.

(Highway Funds)

(Other funds)

4. Approved.

Director, P. W. & U. Sub-Commission A. C. C.

P. W. & U. Sub-Commission A. C. C.

Regional Engineer, or his representative

21 Sept 44

28 Sept 2014

Chief, Public Works Div. P. W. & U. Sub-Comm. A. C. C.

LT. Col. R. E.

Ru/ENG/103.68

Form ACC/1
(Estimate Revised 7 June 44)

ALLIED CONTROL COMMISSION PUBLIC WORKS AND UTILITIES SUB-COMMISSION

Estimate of work to be carried out

NOTE: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H. Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

Region: Lazio-Umbria ESTIMATES - CAPITAL EXPENDITURE M. R. 1:200.000
Province: RIETI (APPROVALS) Set 16/235.110

1. (a) Building, Bridge, Road, Power

Stn, Pumping Stn. etc., and location

Progetto per la ricostruzione definitiva
del Ponte di Petrella sulla Provinciale Cittaducale-Fianigiano No. 20

(b) By contract or direct labour Contratto

(c) Amount of approximate estimate 2.000.000,00,= (due milioni)

(d) Urgency of project Urgente

(e) Probable time for completion giorni novanta

(f) Special remarks giusta quanto risulta dall'allegato modale

Per l'esecuzione dei lavori occorrono 4/1 lit di cemento

uso Portland Controllato material supplied: 71 tons Cement

2. Certificates.

(a) Certified that the attached approximate estimate amounting to Lire 2.000.000,00,=

has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian Engineer Ing. Tullio Mancinelli vs Ing. Capo del Genio Civile
Official designation Ing. Capo della Provincia
Date, and place Rieti

(b) I agree with the preceding certificate and recommend approval.

Capo Date 25 Sept 44
Regional Engineer, or his representative
Ch. Caporali 28 Sept 44

Province: Rieti

(APPROVALS)

1. (a) Building, Bridge, Road, Power

Stn, Pumping Stn. etc., and location

Progetto per la ricostruzione definitiva

del Ponte di Petrella sulla Provinciale Cittaducale-Fianigiano No. 20

(b) By contract or direct labour

Contratto

(c) Amount of approximate estimate

2.000.000,= (due milioni)

(d) Urgency of project

Urgente

(e) Probable time for completion

giorni novanta

(f) Special remarks

giusta quanto risulta dall'allegato modulo

per l'esecuzione dei lavori occorrono q.li 110 di cemento

uso Portland Controlled material required: 11 tons Cement

2. Certificates.

(a) Certified that the attached approximate estimate amounting to Lire 2.000.000,=

has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian Engineer (Signature) Inge. Tullio Mercatanti V. Inge. Capo del Genio Civile
 Official designation Inge. Capo della Provincia
 Date, and place 21.01.44

(b) I agree with the preceding certificate and recommend approval.

3. Approved.

(Highway Funds)
(Other funds)

Ch. L. Carlini Reg. Inge. Capo della Provincia 28.10.44
Ch. L. Carlini Reg. Inge. Capo della Provincia 28.10.44
Ch. L. Carlini Reg. Inge. Capo della Provincia 28.10.44
 Chief, Public Works Div. P. W. & U. Sub-Comm. A. C. C.

4. Approved.

Director, P. W. & U. Sub-Commission A. C. C.

F.lli PARAGGI - RIETI

22 OCT Recd

LP/gb

60919

HEADQUARTERS
ALLIED MILITARY GOVERNMENT
LAZIO UMBRIA REGION
(Engineering Division)
APO 394

19 October 1944

TO : HQ. ACC. (Public Works & Utilities Sub-Commission) ✓

SUBJECT : RIETI Province - Reconstruction of bridges.

IN REPLY QUOTE: R4/ENG/103.65

1. Enclosed are Forms ACC/1 in triplicate, please return in duplicate with approval for expenditures as follows:

R4/ENG/103.67 Reconstruction "CAPRADOSSO" Bridge N° 19 Cittaducale/
Fiamignano River £. 2,370.000

R4/ENG/103.68 Reconstruction "TETRELLIA" Bridge N° 20 Cittaducale/
Fiamignano River £. 2,000.000

2. Enclosed are copies of Following for retention by you:

- a) Relazione
- b) Plans
- c) Computi metrici e stima
- d) Capitolato speciale d'appalto

3. Controlled materials required:

R4/ENG/103.67 14 tons Portland Cement
R4/ENG/103.68 11 tons " "

4. Remarks. These two bridges were previously submitted to you for approval under my letter R4/ENG/103.65 of 28 September 1944. You returned them (via Maj. Evans) however, with a request for assurance that they are essential.

This assurance can be given, as the terrain traversed is very mountainous and difficult for the transport available. Without these bridges certain communes are liable to be isolated after bad weather.

Approval is therefore recommended.

Copy to:

Prov. Com. Rieti - for attn.

Capt. Spriggs

Ref. your letter of 14/X/44.

Encl.: 6 ACC/1 + 2 schemes

A.G. EVANS, Major R.E.

for Regional Engineer

Lazio Umbria Region AMG

Form ACC/1
(Estimate
Revised
7 June 44)

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION
Estimate of Work to be carried out

Note: This form to be filled in triplicate; one copy to be retained in Sub-Comm. H.Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATES - CAPITAL EXPENDITURE
(APPROVALS)

- I. (a) Building, Bridge, Road, Power
Stn, Pumping Stn etc, and location Route n.82 "Valle del Liri"
Scafa Vecchia river bridge reconstruction at Km.66+288 span m.6,30; Works in-
cluded temporary diversion up river and paving renewal Province of Frosinone
(b) By contract ~~xxxxxx~~ by contract ~~xxxxxx~~
(c) Amount of approximate estimate Lire 1.500.000
(d) Urgency of project urgent to regulate water flowing obstructed by
(e) Probable time for completion two months bridge falling
(f) Special remarks ~~xxxxxx~~ controlled materials not needed

2. Certificates:

- (a) Certified that the attached approximate estimate amounting
to Lire 1.500.000 has been prepared by me; it
covers the full requirements of the project, and is reasonable
in amount.



Signature [Signature]
Official designation Chief Engineer Genio Civile (A.A.S.S.)
Date, and place Rome 16 August 1944

- (b) I agree with the preceding certificate and recommend approval.

W. R. GENTRY Date 16 OCT 1944
Regional Engineer, or his representative.

Form ACC/1
(Estimate
Revised
7 June 44)

ALLIED CONTROL COMMISSION
PUBLIC WORKS AND UTILITIES SUB-COMMISSION
Estimate of Work to be carried out

Note: This form to be filled in triplicate one copy to be retained in Sub-Comm. H.Q., File, one to be returned to the Regional Engineer when approved, and one to be sent to the Minister of Public Works.

ESTIMATES - CAPITAL EXPENDITURE
(APPROVALS)

- I. (a) Building Bridge, Road, Power
Sanctuary, and location Route 8, 82 "Valle del Liri" and
trella river bridge reconstruction at Km. 53+717 span m. 6, 30 and paving
renewal Province of Frosinone
- (b) By contract contract by contract
- (c) Amount of approximate estimate lire 2,600,000
- (d) Urgency of project urgent because the road is interrupted
- (e) Probable time for completion two months
- (f) Special remarks controlled materials not needed

2. Certificates:

- (a) Certified that the attached approximate estimate amounting to Lire 2,600,000 has been prepared by me; it covers the full requirements of the project, and is reasonable in amount.

Italian
Engineer

Signature W. R. Gentry

Official designation

Chief Engineer Genio Civile (A.A.S.S.)

Date, and place Rome 16 August 1944

(b) I agree with the preceding certificate and recommend approval

W. R. Gentry Date 16 OTT 1944
Regional Engineer, or his representative

- I. (a) ~~Building~~ Bridge, Road, ~~Power~~ ~~Station~~ ~~Structure~~, and location Route n. 82 "Viale del Liri" and
trella river bridge reconstruction at Km. 68+717 open m. 6,30 and paving
~~renewal~~ ~~Province of Frosinone~~
- (b) By contract ~~xxxxxxxxxxxx~~ by contract
- (c) Amount of approximate estimate lire 2,500,000
- (d) Urgency of project urgent because the road is interrupted
- (e) Probable time for completion two months
- (f) Special remarks controlled materials not needed

2. Certificates:

- (a) Certified that the attached approximate estimate amounting
 to Lire 2,500,000 has been prepared by me; it
 covers the full requirements of the project, and is reasonable
 in amount.

Italian
 Engineer

Signature *W. R. Gentry*

Official designation Chief Engineer Genio Civile (A.A.S.S.)

Date, and place Rome 16 August 1944

- (b) I agree with the preceding certificate and recommend approval

W. R. Gentry Date 16 OCT 1944

W. R. GENTRY, CAPT. CMP,
 Regional Engineer, or his representative

2036

3. Approved.

(Highway Fund)
 (Other funds)

W. R. Gentry 27 Nov 23/10/44
 Chief, Public Works Div. P.W. & U. Sub-Comm. ACC.

4. Approved.

LT. Col. R. E.
 Director, P.W. & U. Sub-Commission A.C.C.

1043